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CHAPTER-II 

1 TERMINOLOGY  

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation 

Limited  incorporated vide The Companies Act 1961 in exercise of Powers  conferred   under 

the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.   

1.02 CGM (H&C) or owner or purchaser or project authority wherever used in this document shall 

mean  the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL, 

Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of  

the Department in respect of the Tender and the works specified herein.  

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the 

Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to 

supervision of works specified in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  

company who shall have entered into a contract agreement with the owner or the project  

authority, undertaking on his behalf to carry out the works in full or in part as may be 

specified in contract documents, and shall include in the case of an individual/ his heirs, 

administrators and permitted assignees, in case of a firm, the partners of the said firm, their 

respective heirs, executors, administrators and permitted assignees, and in case of a 

Company its successors and permitted  assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis 

of agreement between the owner and the contractor for carrying out the works in accordance 

with the terms and conditions, specifications, drawings and directions contained in the said 

documents. 

a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly 

filled in, signed and dated by the contractor & duly submitted. 

b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications 

and negotiations, if any, prior to award of the contract. 

c) Equipment, specifications and drawings, so far as applicable 

d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner 

as specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 

apparatus, instruments, components manufactured articles and parts etc. to be supplied or   

provided by the contractor under the terms of the contract , unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to  

mean the works contracted, or by virtue of the contract agreement, to be executed whether 

temporary or permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent 

terms and stipulations furnished herein in respect of the work or part thereof and/or 

indicated in the drawings appended hereto and to be issued for construction and shall have 

reference also to other relevant terms and stipulations not furnished herein, but as  far as 

applicable. 
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CHAPTER-III 

 

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 

 

NIT No.: Tender Notice No. 21 of 2019-20 of CGM (H & C)  Dated: -06/02/2020 
 
BID INVITATION FOR: Construction of Steel Bracing Saddle Blocks at Myntriang Small Hydro 
Electric Project, Stage-I, APGCL, Karbi Anglong (Group A) 

  

EARNEST MONEY DEPOSIT:  Rs. 27,945.00 (for General) 

       Rs. 13,973.00 (for SC/ST/OBC) (For Individual only) 

 

1. DUE DATE AND CLOSING TIME 

The bid will be received up to 1.00 p.m. on 11.02.2020. The opening time of the bids will be at 

3.00 p.m. on the same day and the venue will be the office of the Chief General Manager (Hydro 

& Civil), APGCL. Bidders or their authorized representatives will make it convenient to attend 

the bid opening on time. 

 

2. TIME OF COMPLETION OF WORK 

The stipulated time of completion of the work is 40 (forty) days from the date of handing over 

the site. 

 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  

3.1 Every bid or tender shall be accompanied by a deposit of E.M for an amount indicated in the 

Tender Notice pertaining to the work (ordinarily equivalent to 2% of the estimated value of 

work, unless otherwise specified in the Notice), in the form of an acceptable Demand Draft only 

from a Nationalized/Schedule Bank pledged in favour of the Deputy General Manager (F & A), 

APGCL, Guwahati. Irregular tender is liable to be rejected.   

3.2 The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon after 

the award of the contract. The E.M. will be retained towards the contract security deposit in the 

case of selected bidder or bidders in whose favour the contract is awarded. The APGCL will not 

entertain any claim for release of the E.M. during pendency in selection of contractors for 

awarding the contract. The APGCL will not pay any interest on the E.M. deposit.  

3.3 The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL, if a 

selected bidder revokes or causes to withdraw his offer / tender before the expiry of its validity 

or fails after the contract is awarded to him to execute the ‘Contract agreement’ with the 

APGCL described herein after (so far as applicable) or to commence the work within the period 

as notified in the work order.  

 

4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.) 

4.1 The security to be taken for due performance of the contract in terms of the ‘contract agreement’ 

will be a deduction of 10% (ten percent) from every ad-interim payment made on account of 

works performed, until the sum of these deductions and E.M. together becomes equal to 10 (ten) 

percent of the total executed value. 

4.2 Such S.D. shall be forfeited or appropriated by the CGM (H&C), APGCL, BijuleeBhawan, 

Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may 

be sustained by the APGCL as a result of breach of any terms, conditions of the contract by the 

contractor, notwithstanding other remedies open to the APGCL under the terms of the contract 

or law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 

contractor shall forthwith recoup the amount to restore the Security Deposit to the full current 

value within 30 (thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, 

the Security Deposit will be returned to the contractor on the due and satisfactory completion of 

the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay 

any interest on the amount of Security Deposit of Performance Guarantee.  
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5. GST / INCOME TAX CERTIFICATE (PAN / GST): 

5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, 

monopolies etc. as may be applicable on material and labour during the tenure of the contract. 

There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials 

utilized for this work or equipment furnished / supplied for completing the work or for 

machineries, equipment, tools and tackle, fuel and lubricants etc. used in connection with the 

performance of the work, unless otherwise specified or qualified by the bidder in his bid. If, 

however, any tax or duty is levied by the Govt. or statutory body on the finished work (after 

complete installation and / or delivery), such tax or duty will be to the account of the APGCL.  
5.2 The contractors must have a valid GST Registration No. and should submit copy of GST 

Certificate and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 

 

6. BIDDER’S QUALIFICATIONS: 

6.1 The Bidder should submit a list and description of similar or comparable works previously 

executed by him successfully during last 3 (three) consecutive financial years indicating the 

individual volume and contract price along with the name and address of the respective owner / 

authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this 

invitation is considered for award, the CGM (H&C), APGCL may require the bidder to submit a 

further statement of facts in detail as to the previous experience of the bidder and financial 

resource available with him for performing the contemplated work. The CGM (H&C), APGCL 

expressly reserves the right to reject any bid or which the facts as to business, financial and 

other resources or business experience, compared with the work bid upon, justify such rejection. 

6.3 The Bidder should submit valid Labour License Certificate.  

6.4 Civil Engineering firms/contractors with adequate experience must complete similar works 

having total value not less than Rs. 7.72 lakh (50% of the tendered amount) during the last 5 

(five) financial years i.e. from April starting to March ending. They must submit such 

completion certificate with the tender. 

6.5 Cost overrun shall not be accepted. 

6.6 Contractors should be financially sound to invest the amount and should submit necessary 

evidence on this account. Annual turnover should not be less Rs. 7.72 lakh in the last three 

Financial Years i.e. 2018-19, 2017-18, 2016-17. 

6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be 

ascertained that all the workers engaged by the contractor directly should be registered for 

Employees’ Provident (EPF) and due contribution have been credited into their account. 

 

7. BIDDER SHOULD EXAMINE & UNDERSTAND  

7.1 All prospective bidders are required to thoroughly study and carefully examine all the terms and 

conditions, instructions, drawing & specifications pertaining to the work and visit the field of 

work to fully satisfy and acquaint themselves about the nature and location of work, the 

configuration of the ground. The spring level, the surface conditions, quality and quantity of 

materials required and their availability the type of equipment and facilities needed preliminary 

to and during the execution of the work and local conditions which may affect the work or cost 

thereof. Failure to do so will be at the bidder’s risk.  

 

8. SUBMISSION OF  TENDER 

8.1 Bidders are to quote their rates against each item in clear money (Rupees) value (both in figures 

and words) per unit of work in the prescribed format. It may be noted that in the tender portal, 

rates are to be quoted for all the items of the estimate of the BOQ; otherwise the price bid of that 

bidder will be rejected. 

8.2 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies 

as applicable. 

8.3 The specification of the items in BOQ shall be as per the APWD SOR. If any items of the BOQ 

are not in the SOR then its specifications shall be as per relevant drawings/ additional 

specifications. 
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8.4 Bidders should note that unusually low rates not feasible for execution may not be technically 

accepted. 

8.5 Bidders should note that during the time of execution of work, any item not covered by the 

schedule of work if required to be done as per decision of the CGM (H&C)/ Engineer-in Charge of 

APGCL, they have to execute such work/works as supplementary item of works, rates of which 

will be calculated by using the following formulae:     

R= (T’/T) * P 

  

where,  R= Rate of supplementary item of work 

  T’= Bid value 

  T= Tendered value 

P= Accepted Rate for the work on S.O.R. APWD Building (Civil Works) for the year 

2013-2014. 

 

If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the 

same will be analyzed by the department as per reasonable market price but in any case of 

dispute for rate of supplementary item/items, the decision of CGM (H&C) will be final and 

conclusive. 

8.6 The quoted rates will be firm for entire period of completion of the work and no price escalation 

will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified 

copy of Power of Attorney authorizing a person to operate the tender and contract and should 

furnish full address of the partners and the persons holding power of attorney on behalf of the 

firm. 

8.8 Information regarding litigation, current or during the last five years, in which the Bidder is 

involved with APGCL/AEGCL/APDCL, must be furnished, if any in the form of declaration. If 

there is no litigation, then the bidder is requested to submit NIL in the form of declaration. 

8.9 In the event of the date specified for bid receipt and opening being declared as a closed holiday 

for Purchaser’s office, the due date for submission of bids and opening of bids will be the 

following working day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 

8.11 Every page of the tender document to be duly signed by the bidder. 

 

9. AWARD OF CONTRACT 

9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the schedule 

conditions of contract and specifications will be most advantageous to the Department, price and 

other factors considered. An award mailed (or otherwise furnished) to the successful bidder 

within the time for acceptance specified in the bid will result in a binding contract without 

further action by either party. The CGM (H&C), APGCL does not bind itself to accept the lowest 

bid or any bid. As the interest of the Department may require, the right is reserved to reject any 

or all bids and to waive any minor informality or irregularity in bids received without assigning 

any reason thereof. Bid which are incomplete or which contain undesirable conditions are liable 

to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot 

guarantee timely payment of bills, for which no interest on the payable amount will be 

entertained. 

 

10. CONTRACT AGREEMENT 

10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the 

selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract 

documents will comprise as described herein before. 

10.2 The conditions of the F-2 form shall form part and parcel of the agreement. However wherever 

there is any contradiction or variation between the conditions of the F-2 form, the terms and 

conditions specified elsewhere in this document, the later will be treated as superseding the 

former. Terms and conditions shall be as per F-2 Form of agreement and has to follow 

accordingly. In the Form-F-2 all the designations appearing as Executive Engineer/Sub 
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divisional Officer shall be read as Chief General Manager (Hydro & Civil), Assam Power 

Generation Corporation Limited (herein after called as C.G.M (H&C), APGCL). 

10.3 In a case where the selected bidder fails to commence the work as shall be notified in the work 

order or fails to execute the tender agreement with the CGM (H&C), APGCL as stipulated 

herein before; the CGM (H&C), APGCL reserves the right to claim loss, damage etc. and take 

appropriate action under the terms of this document or law including forfeiture of E.M. 

 

11. TOOLS & PLANTS 

11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for 

carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange 

and maintain the equipment required for implementation of work all throughout the period of 

the contract. 

 

12. MATERIALS & LABOUR 

12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all 

throughout the tenure of the contract and strictly conform to relevant IS Code ( latest revision).  

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials 

and fully satisfy him about the quality of materials, availability of materials, lead, and mode of 

transportation. The Department shall not consider, after acceptance of the contract, to pay any 

extra charge for lead or any other reasons, in case the contractor found later on, to have 

misjudged, the quality/quantity of availability of such materials from the source of collection.   

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any 

other materials. 

12.4 In connection with the performance of work throughout the tenure of the contract, the 

engagement of labour and payment therefore by the contractor shall conform to the statute, the 

pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the 

local authorities or statutory bodies, as may be in force from time to time.  

12.5 The materials procured for the work by the contractor shall be placed at site properly for 

inspection of Engineer-in charge before utilization. Any defecting materials should be replaced 

immediately for which no extra charge will be payable to the contractor. 

 

13. CHANGES IN QUANTITY AND ITEM 

13.1 The CGM (H&C), APGCL may at any time, by a written order make changes within the general 

scope of the contract, in any one or more of the following 

i) Quantity of any item 

ii) Alteration or omission of any item 

iii) Addition of any item 

iv) Alteration in drawings, designs or specifications 

If any such change causes an increase or decrease in the cost of or the time required for 

performance of the contract, an equitable adjustment shall be made in the contract price or time 

schedule or both and the contract shall be modified in writing accordingly. Any claim by the 

contractor for adjustment under this clause must be asserted within 30 days from the date of 

receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM 

(H&C) if decides that the facts justify such action, may receive and act upon any such claim 

asserted at any time prior to final payment under the contract. Failure to agree to any 

adjustment shall be a dispute concerning a question of fact within the meaning of the disputes 

mentioned herein after. However nothing in this clause shall excuse the contractor from 

proceeding with the contract as changed.    

 

14. INSPECTION 

14.1  All works and all supplies (this term includes without limitation raw materials, parts, 

components, intermediate assemblies and end products) under the contract shall be subject to 

inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person to the extent 

practicable at all times and places including the period of construction or manufacture and in 

any event prior to final acceptance. 
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14.2  In case any work or part thereof or/and any supply is found defective in material or 

workmanship or otherwise not in conformity with the specifications or drawings or requirements 

of the contract, the CGM (Hydro & Civil), APGCL shall have the right either to reject them or to 

require their correction, as directed by the department. 

14.3  The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any 

work or any supplies does not relieve the contractor from any responsibility regarding defects or 

other failures to meet the contract requirements which may be discovered prior to final 

acceptance. Except as otherwise provided in this contract final acceptance shall be conclusive 

except as regards latent defects, fraud or such gross mistakes as amount to fraud. 

14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (Hydro 

& Civil), APGCL covering the works and/or supplies hereunder. Records of all inspection works 

by the contractor shall be kept complete and available to the CGM (Hydro & Civil), APGCL 

during the performance of this contract. 

 

15. FORCE MAJEURE 

15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 

Government etc. Any constraints other than those specified above will not constitute force 

majeure condition. In view of the other constraint beyond the control of the Contractor primarily 

due to statutory compulsion, extension of execution may also be considered on individual merit 

of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM 

(H&C) within 15 (fifteen) days from the beginning of such delay in writing for consideration and 

acceptance. 

 

16. LIQUIDITY DAMAGE 

16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) 

of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten 

percent) of the executed value. However, the payment of liquidated damages shall not in any 

way relieve the Contractor from any of its obligations to complete the works or from any other 

obligations and liabilities of the Contractor under the Contract.  

 

17. TERMS OF PAYMENT   

17.1 1) 1st and Final Account Bill shall be entertained only after completion of 100% of total work. 

 2) Bills shall be entertained on the basis of actual measurement of completed works as per 

standard procedure. 

 3) Every payment shall be made subject to the availability of fund. 

 

18. CONTRACTUAL FAILURE: 

18.1 In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL 

shall be entitled to forfeit the EMD or any money received from the bidder and may take 

appropriate action under the terms of the Contract or Law. 

 

19. SETTLEMENT OF DISPUTE: 

19.1 In the event of any dispute or differences at any time arising between the parties relating to 

work or any other clauses or any content of the right and liabilities of the parties or other 

matters specified therein or with reference to anything arising out of the such dispute or 

differences shall be endeavored to be resolved by mutual negotiation. If, however, such 

negotiation is infructuous, the dispute should be finally settled through Arbitration and 

Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The 

decision of the arbitrator shall be final & binding upon the parties and the expense of the 

arbitration shall be paid as may be determined by the arbitrator in accordance with provisions 

of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held in Guwahati. 
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20.  TERMINATION: 

20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 

contractor: 

i. Fails to remedy a failure in the performance of his obligations, 

ii. Becomes insolvent or bankrupt, 

iii. Submit to APGCL statement which has a material effect on the rights, obligations or 

interest   of APGCL and which the contractor known to be false, 

iv. As result of force majeure, if the whole work cannot be performed for a continuous period 

of 90 (ninety) days. APGCL shall make payment upon termination to contractor the 

services performed by the contractor to the entire satisfaction of APGCL prior to date of 

termination. 
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CHAPTER-IV 

 

SAFETY ENGINEERING & SAFETY CODE 

 

1.  SAFETY ENGINEREING 

 

Accident prevention shall be an essential part of the programme of the contractor for all 

operations involve in performance of the contract under this invitation in order to reduce the 

cost of construction measures in terms of: 

a. Human life sacrificed 

b. Temporary and permanent injuries to workers. 

c. Loss of materials resulting from accidents. 

d. Loss of damage to equipment. 

e. The cost of workman’s compensation insurance. 

f. Loss of times due to accidents. 

 

Suitable safety programme to be developed to cope with the particular hazards for each 

operations of the performance of the contract. 

 

2. INSPECTION 

 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 

representative. 

 

3. COMPENSATION 

 

No extra charges or additional compensation will be admissible to the contractor by the 

department for any work done to comply with the provisions of safety Engineering and Safety 

Code.  
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CHAPTER-V 

 

CONTRACTOR’S CAMP 

 

1. CAMP SITES 

 

The contractor shall provide, maintain and operate under competent direction such camp 

facilities convenient to the site works under this contract as are necessary for housing, feeding 

and accommodation of his employees. The location, construction, operation and maintenance of 

such camps shall be subject to the approval of the Assistant General Manager/ Engineer in 

charge of the site. 

 

2. USE OF LAND FOR CONSTRUCTION PURPOSES 

 

Such land as may be available at work- site will be allowed to be used by the contractor for 

construction of his camps free of charge. However, development of clearances of the land will 

have to be done by the contractor at his own cost. The contractor will be responsible to clear and 

clean the site after completion of his works and handover the land to the Engineer-in-Charge. 

The contractor will be liable to pay compensation for any damages done to the land or 

neighboring area. 

 

3. SANITATION IN CAMP SITE: 

 

The temporary sanitation in the campsite should be properly maintained and hygienic so that 

pollution can be controlled and just before completion of the work site must be cleared properly. 
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CHAPTER-VI 

 

DECLARATION 

 

 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 

works as secret/confidential and shall not communicate information derived there from to any person 

other than person to whom I//We/am/are authorized to communicate the same or use the information to 

any manner prejudicial to the safety of the state. 

 

 

 

 

        Signature of the tenderer 

 

 

Full Name 

(In Block letters)  

Address ………………………………… 

……………………………………………

……….……………………………………

………………………………. 

Phone/ Mobile ……………………… 

             Date: ………………………………… 
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CHAPTER-VII 

 

DECLARATION OF LITIGATION  

 

 

 

 

Information on litigation history in which bidder is involved 

 

Employer 

(APDCL/APGCL/AEGCL) 

Cause of 

Dispute 

Amount 

involved 

Remarks showing present 

status 
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CHAPTER-VIII 

 

Schedule of work: 
ANNEXURE-A 

To, 

 The Chief General Manager (Hydro & Civil), 

 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  

 

Sub: Submission of tender for the work “Construction of Steel Bracing Saddle Blocks at Myntriang 

Small Hydro Electric Project, Stage-I, APGCL, Karbi Anglong (Group B)” 

  

Ref: Your Tender Notice No. 21 of 2019-20 of CGM (H&C) Dated: 06/02/2020 

 

Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 

submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked 

for, are enclosed herewith, for your kind perusal. 

 

A. Schedule of items for the work “Construction of Steel Bracing Saddle Blocks at Myntriang Small 

Hydro Electric Project, Stage-I, APGCL, Karbi Anglong Group (B)”  

 

 

Sl. No. Description of Item Unit Quantity Rate Amount (Rs)                   

1 Earthwork in excavation upto a depth of 2.0 m below 

existing ground level in hard/dense soil for footings of 

column, tie beams etc. including refilling (return 

filling) the quantity as necessary after completion of 

work, breaking clods in return filling, dressing, 

watering and ramming etc. and removal of surplus 

earth with all lead and lifts as directed and specified 

in the following classification of soils including bailing 

out water where necessary as directed and specified. 

cum 58.27   

2 Providing stone soling of thickness 150 mm in 

foundation and under floor  with  best quality picked 

jhama brick, sand packed and laid to level and in 

panel after preparing   the subgrade as directed 

including all labour  and materials and if necessary 

dewatering, complete. 

sqm 57.34   

3 Plain cement concrete works of proportion  with  1 

cement: 3 sand :6 coarse aggregate by volume coarse 

aggregate of sizes 13 mm to 32 mm in foundation bed 

for footing steps, walls, brick works etc. as directed 

and specified including dewatering if necessary, and 

curing complete (shuttering where necessary shall be 

measured and paid separately). 

cum 1.11   
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4 Providing and laying reinforced cement concrete of 

M20 grade or proportion 1:1.5:3 with  coarse sand & 

20 mm downgraded stone aggregate including 

dewatering if necessary, and curing complete but 

excluding cost of form work and reinforcement  for 

reinforced cement concrete work. (form work and 

reinforcement will be measured and paid separately) 

Foundation, footing, columns with base tie and plinth 

beam, pile cap, base slab, retaining walls, walls of 

septic tank, inspection pit and the like and other 

works not less than 100mm thick up to plinth level. 

cum 43.31   

5 Providing form work of ordinary timber planking so as 

to give a rough finish including centering, shuttering, 

strutting and propping etc., height of propping and 

centering below supporting floor to ceiling not 

exceeding 4.0 m and removal of the same for in-situ 

reinforced concrete and plain concrete work in: 

Foundation, footings, bases of columns, pile cap, raft 

and mass concrete works etc. using 25 mm thick 

plank. 

sqm 162.23   

6 Supplying, fitting and fixing in position reinforcement 

bars conforming to relevant I.S. Code for R.C.C. work/ 

R.B. walling including straightening, cleaning, cutting 

and bending to proper shapes and length as per 

details, supplying and binding with 20G annealed 

black wire and placing in position with proper blocks, 

supports, chairs, spacers etc. complete. 

Other ISI approved TMT reinforcement bar 

(SRMB/SAI/BISCON/X TECH) 

(For Assam Type Bldg., drain works retaining wall 

&boundary wall etc.)   

qtl 9.75   

7 Supplying fitting and fixing M.S. angles, M.S. flat, 

M.S. bolts and nuts including painting with red lead 

paint one coat complete as directed. 

M. S. bolts & nuts……. 

qtl 4.07   

8 Structural steel work in sigle sections including cutting, hoisting, fixing in position and applying a priming 

coat of red lead paint (up to 4.6m height) from plinth level including drilling holes, supplying, fitting and 

fixing with bolts and nuts or welding, if necessary as directed.  

8.01 In flat up to 25mm thickness. qtl 46.61   

8.02 In M.S. angles, channels, Tees etc. qtl 62.29   

9 Painting two coats (excluding priming coat) on new 

steel and other metal surface with enamel paint of 

approved brand and manufacture(Asian paint/ Berger 

paint/ ICI paint/ J & N paint/ Nerolac) to give an even 

shade including cleaning the surface of all dirt, dust 

and other foreign matter. 

Surfaces over 100 mm in width or girth. General 

purpose (Asian paint/ Berger paint/ ICI paint/J & N 

paint/ Nerolac).    

sqm 295.98   

10 Loading and unloading of structural steel and steel bars by manual means.    

10.01 i) Loading of structural steel, steel bars by manual 

means including a lead upto 30 m.                                                        

t 26.58   
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10.02 ii) Unloading of structural steel, steel bars by manual 

means including a lead upto 30 m. 

t 26.58   

11 Loading and unloading of coarse aggregates by 

manual means. 

per 

bag 

1075   

12 Loading and unloading of sand by manual means per 

bag 

538   

13 Loading and unloading of cement by manual means per 

bag 

358   

 

     

 

Enclose:      

                                                                                                 Yours faithfully, 

1. Demand Draft No. 

  

2. Date of issue                                                      Signature of contractor 

                       Full Name 

                                                                                        Address:- 

3. Name of Bank                                                Mobile No:- 
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CHAPTER-IX 

 

DRAWINGS 
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