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ASSAM POWER GENERATION CORPORATION
LIMITED

OFFICE OF THE CHIEF GENERAL MANAGER (HYDRO & CIVIL),

BIJULEE BHAWAN, GUWAHATI-781001

NIT NO: - Tender Notice No. 19 of 2019-20 of CGM (H&C) dtd:10.02.2021

NAME OF THE WORK: Excavation of earth and rock at left bank U/S of Hatidubi
Dam, KLHEP from section no: 31 to section no: 38

February-2021

Issued to:

Name:-

Address: –

Issued by:

Price: - र 2000/-
(Non-Refundable)
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CHAPTER-II

1 TERMINOLOGY

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation
Limited  incorporated vide The Companies Act 1961 in exercise of Powers  conferred   under
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.

1.02 CGM (H&C) or owner or purchaser or project authority wherever used in this document shall
mean  the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL,
Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of
the Department in respect of the Tender and the works specified herein.

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to
supervision of works specified in this document.

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or
company who shall have entered into a contract agreement with the owner or the project
authority, undertaking on his behalf to carry out the works in full or in part as may be
specified in contract documents, and shall include in the case of an individual/ his heirs,
administrators and permitted assignees, in case of a firm, the partners of the said firm, their
respective heirs, executors, administrators and permitted assignees, and in case of a
Company its successors and permitted  assignees.

1.05 Contract documents shall mean and comprise the following documents and shall be the basis
of agreement between the owner and the contractor for carrying out the works in accordance
with the terms and conditions, specifications, drawings and directions contained in the said
documents.
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly
filled in, signed and dated by the contractor & duly submitted.
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.
c) Equipment, specifications and drawings, so far as applicable
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner
as specified in the said forms

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories,
apparatus, instruments, components manufactured articles and parts etc. to be supplied or
provided by the contractor under the terms of the contract , unless otherwise specified

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to
mean the works contracted, or by virtue of the contract agreement, to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or
indicated in the drawings appended hereto and to be issued for construction and shall have
reference also to other relevant terms and stipulations not furnished herein, but as  far as
applicable.
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CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

NIT No.: Tender Notice No.19 of 2020-21 of CGM (H & C) Dated:10/02/2021

BID INVITATION FOR: Excavation of earth and rock at left bank U/S of Hatidubi Dam,
KLHEP from section no: 31 to section no: 38

EARNEST MONEY DEPOSIT: Rs. 99,000.00 (for General)
Rs. 49,500.00 (for SC/ST/OBC) (For Individual only)

1. DUE DATE AND CLOSING TIME
The bid will be received up to 1.00 p.m. on18.02.2021. The opening time of the bids will be at
2.00 p.m. on the same day and the venue will be the office of the Chief General Manager (Hydro
& Civil), APGCL. Bidders or their authorized representatives will make it convenient to attend
the bid opening on time.

2. TIME OF COMPLETION OF WORK
The stipulated time of completion of the work is 90 (Ninenty) days from the date of handing over
the site. No time extension shall be granted to the contractor irrespective of size and volume of
the awarded work.

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)
3.1 Every bid or tender shall be accompanied by a deposit of E.M for an amount indicated in the

Tender Notice pertaining to the work (ordinarily equivalent to 2% of the estimated value of
work, unless otherwise specified in the Notice), in the form of an acceptable Demand Draft only
from a Nationalized/Schedule Bank pledged in favour of the Deputy General Manager (F & A),
APGCL, Guwahati. Irregular tender is liable to be rejected.

3.2 The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon after
the award of the contract. The E.M. will be retained towards the contract security deposit in the
case of selected bidder or bidders in whose favour the contract is awarded. The APGCL will not
entertain any claim for release of the E.M. during pendency in selection of contractors for
awarding the contract. The APGCL will not pay any interest on the E.M. deposit.

3.3 The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL, if a
selected bidder revokes or causes to withdraw his offer / tender before the expiry of its validity
or fails after the contract is awarded to him to execute the ‘Contract agreement’ with the
APGCL described herein after (so far as applicable) or to commence the work within the period
as notified in the work order.

4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.)
4.1 The security to be taken for due performance of the contract in terms of the ‘contract agreement’

will be a deduction of 10% (ten percent) from every ad-interim payment made on account of
works performed, until the sum of these deductions and E.M. together becomes equal to 10 (ten)
percent of the total executed value.

4.2 Such S.D. shall be forfeited or appropriated by the CGM (H&C), APGCL, BijuleeBhawan,
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may
be sustained by the APGCL as a result of breach of any terms, conditions of the contract by the
contractor, notwithstanding other remedies open to the APGCL under the terms of the contract
or law.

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current
value within 30 (thirty) days from the date of intimation.

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year,
the Security Deposit will be returned to the contractor on the due and satisfactory completion of
the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay
any interest on the amount of Security Deposit of Performance Guarantee.
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5. GST / INCOME TAX CERTIFICATE (PAN / GST):
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties,

monopolies etc. as may be applicable on material and labour during the tenure of the contract.
There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials
utilized for this work or equipment furnished / supplied for completing the work or for
machineries, equipment, tools and tackle, fuel and lubricants etc. used in connection with the
performance of the work, unless otherwise specified or qualified by the bidder in his bid. If,
however, any tax or duty is levied by the Govt. or statutory body on the finished work (after
complete installation and / or delivery), such tax or duty will be to the account of the APGCL.

5.2 The contractors must have a valid GST Registration No. and should submit copy of GST
Certificate and attested copy of PAN Card.

5.3 Caste certificate must be produced where necessary.

6. BIDDER’S QUALIFICATIONS:
6.1 The Bidder should submit a list and description of similar or comparable works previously

executed by him successfully during last 7 (seven) consecutive years indicating the individual
volume and contract price along with the name and address of the respective owner / authority.

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this
invitation is considered for award, the CGM (H&C), APGCL may require the bidder to submit a
further statement of facts in detail as to the previous experience of the bidder and financial
resource available with him for performing the contemplated work. The CGM (H&C), APGCL
expressly reserves the right to reject any bid or which the facts as to business, financial and
other resources or business experience, compared with the work bid upon, justify such rejection.

6.3 The Bidder should submit valid Labour License Certificate.
6.4 Civil Engineering firms/contractors with adequate experience of having successfully completed

similar works during the last 3 years ending last day of month previous to the one in which
applications are invited should be either of the following:-
a. Three similar completed works costing not less than the amount equal to Rs. 19.73 lakhs
(40% of the tendered amount).

or
b. Two similar completed works costing not less than the amount equal to Rs. 24.66 lakhs (50%
of the tendered amount).

or
c. One similar completed work costing not less than the amount equal to Rs. 39.46 lakhs (80% of
the tendered amount).
They must submit such completion certificate with the tender.

6.5 Cost overrun shall not be accepted.
6.6 Contractors should be financially sound to invest the amount and should submit necessary

evidence on this account. Average Annual turnover during last three Financial Years i.e. 2019-
20, 2018-19, 2017-18, should not be less Rs. 24.66 lakhs (50% of the tendered amount).

6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be
ascertained that all the workers engaged by the contractor directly should be registered for
Employees’ Provident (EPF) and due contribution have been credited into their account and
Employees State Insurance Certificate (ESIC) should be submiited.

6.8 The bidder should submit “Bidder appreciation of the work” against the work. The bidder
must visit the site- excavation as well as dumping site  before submission of his bid and
he must initimate about his visit atleast a day before to the office of CGM(H&C), APGCL. After
the visit, the bidder is required to prepare a step by step procedure of the whole work.

6.9 The bidder should submit organizational set up and details of tools and plants (Number of
excavator mounted with breaker, Generator, Dumper, JCB, foklain, Truck, Compressor etc.)
with enumeration of exact number of different plants and tools to be deployed in the work

6.10 The bidder should submit Manpower name list, qualification and designation of the staff of his
firm/organization
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7. BIDDER SHOULD EXAMINE & UNDERSTAND
7.1 All prospective bidders are required to thoroughly study and carefully examine all the terms and

conditions, instructions, drawing & specifications pertaining to the work and visit the field of
work to fully satisfy and acquaint themselves about the nature and location of work, the
configuration of the ground. The spring level, the surface conditions, quality and quantity of
materials required and their availability the type of equipment and facilities needed preliminary
to and during the execution of the work and local conditions which may affect the work or cost
thereof. Failure to do so will be at the bidder’s risk.

8. SUBMISSION OF  TENDER
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of

work (inclusive of all taxes) in the prescribed format.
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures.
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies

as applicable.
8.4 Bidders should note that unusually low rates not feasible for execution may not be technically

accepted.
8.5 Bidders should note that during the time of execution of work, any item not covered by the

schedule of work if required to be done as per decision of the CGM (H&C)/ Engineer-in Charge of
APGCL, they have to execute such work/works as supplementary item of works, rates of which
will be calculated by using the following formulae:

R= (T’/T) * P
Where, R= Rate of supplementary item of work

T’= Bid value
T= Tendered value
P= Accepted Rate for the work as per respective S.O.R. of APWD

If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of CGM (H&C) will be final and
conclusive.

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on
any component will be admissible.

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified
copy of Power of Attorney authorizing a person to operate the tender and contract and should
furnish full address of the partners and the persons holding power of attorney on behalf of the
firm.

8.8 Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCL/AEGCL/APDCL, must be furnished, if any in the prescribed format( at
Chapter VII).

8.9       In the event of the date specified for bid receipt and opening being declared as a closed holiday
for Purchaser’s office, the due date for submission of bids and opening of bids will be the
following working day at the appointed date and place.

8.10 The Corporation cannot be held responsible for non-receipt and postal delay.
8.11 Every page of the tender document to be duly signed by the bidder.
8.12 The bidders/firms shall have to submit complete work programme in the form of bar chart or

PERT chart for implementation of the work/project.

9. AWARD OF CONTRACT
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the schedule

conditions of contract and specifications will be most advantageous to the Department, price and
other factors considered. An award mailed (or otherwise furnished) to the successful bidder
within the time for acceptance specified in the bid will result in a binding contract without
further action by either party. The CGM (H&C), APGCL does not bind itself to accept the lowest
bid or any bid. As the interest of the Department may require, the right is reserved to reject any
or all bids and to waive any minor informality or irregularity in bids received without assigning
any reason thereof. Bid which are incomplete or which contain undesirable conditions are liable
to rejection.
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9.2 APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely payment of bills, for which no interest on the payable amount will be
entertained.

10. CONTRACT AGREEMENT
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the

selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

10.2 The conditions of the F-2 form shall form part and parcel of the agreement. However wherever
there is any contradiction or variation between the conditions of the F-2 form, the terms and
conditions specified elsewhere in this document, the later will be treated as superseding the
former. Terms and conditions shall be as per F-2 Form of agreement and has to follow
accordingly. In the Form-F-2 all the designations appearing as Executive Engineer/Sub
divisional Officer shall be read as Chief General Manager (Hydro & Civil), Assam Power
Generation Corporation Limited (herein after called as C.G.M (H&C), APGCL).

10.3 In a case where the selected bidder fails to commence the work as shall be notified in the work
order or fails to execute the tender agreement with the CGM (H&C), APGCL as stipulated
herein before; the CGM (H&C), APGCL reserves the right to claim loss, damage etc. and take
appropriate action under the terms of this document or law including forfeiture of E.M.

11. TOOLS & PLANTS
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for

carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange
and maintain the equipment required for implementation of work all throughout the period of
the contract.

12. MATERIALS & LABOUR
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour

required for carrying out the work shall be arranged and furnished by the contractor all
throughout the tenure of the contract and strictly conform to relevant IS Code ( latest revision).

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode of
transportation. The Department shall not consider, after acceptance of the contract, to pay any
extra charge for lead or any other reasons, in case the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any
other materials.

12.4 In connection with the performance of work throughout the tenure of the contract, the
engagement of labour and payment therefore by the contractor shall conform to the statute, the
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the
local authorities or statutory bodies, as may be in force from time to time.

12.5 The materials procured for the work by the contractor shall be placed at site properly for
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced
immediately for which no extra charge will be payable to the contractor.

13. CHANGES IN QUANTITY AND ITEM
13.1 The CGM (H&C), APGCL may at any time, by a written order make changes within the general

scope of the contract, in any one or more of the following
i) Quantity of any item
ii) Alteration or omission of any item
iii) Addition of any item
iv) Alteration in drawings, designs or specifications
If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or time
schedule or both and the contract shall be modified in writing accordingly. Any claim by the
contractor for adjustment under this clause must be asserted within 30 days from the date of
receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM



~ 9 ~

(H&C) if decides that the facts justify such action, may receive and act upon any such claim
asserted at any time prior to final payment under the contract. Failure to agree to any
adjustment shall be a dispute concerning a question of fact within the meaning of the disputes
mentioned herein after. However nothing in this clause shall excuse the contractor from
proceeding with the contract as changed.

14. INSPECTION
14.1 All works and all supplies (this term includes without limitation raw materials, parts,

components, intermediate assemblies and end products) under the contract shall be subject to
inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person to the extent
practicable at all times and places including the period of construction or manufacture and in
any event prior to final acceptance.

14.2 In case any work or part thereof or/and any supply is found defective in material or
workmanship or otherwise not in conformity with the specifications or drawings or requirements
of the contract, the CGM (Hydro & Civil), APGCL shall have the right either to reject them or to
require their correction, as directed by the department.

14.3 The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any
work or any supplies does not relieve the contractor from any responsibility regarding defects or
other failures to meet the contract requirements which may be discovered prior to final
acceptance. Except as otherwise provided in this contract final acceptance shall be conclusive
except as regards latent defects, fraud or such gross mistakes as amount to fraud.

14.4 The contractor shall provide and maintain an inspection system acceptable to the CGM (Hydro
& Civil), APGCL covering the works and/or supplies hereunder. Records of all inspection works
by the contractor shall be kept complete and available to the CGM (Hydro & Civil), APGCL
during the performance of this contract.

15. FORCE MAJEURE
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of

Government etc. Any constraints other than those specified above will not constitute force
majeure condition. In view of the other constraint beyond the control of the Contractor primarily
due to statutory compulsion, extension of execution may also be considered on individual merit
of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM
(H&C) within 15 (fifteen) days from the beginning of such delay in writing for consideration and
acceptance.

15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be
stopped for some time at the discretion of the engineer in charge. The stoppage period shall be
excluded from the time period allotted for completion of the work. The time of completion shall
be accordingly adjusted for such stoppage of work, if any.

16. LIQUIDITY DAMAGE
16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent)

of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten
percent) of the executed value. However, the payment of liquidated damages shall not in any
way relieve the Contractor from any of its obligations to complete the works or from any other
obligations and liabilities of the Contractor under the Contract.

17. TERMS OF PAYMENT
17.1 1) 1st Running Bill shall be entertained only after completion of 50% of total work and Final

Account Bill shall be entertained only after completion of 100% of total work.
2) Bills shall be entertained on the basis of actual measurement of completed works as per
standard procedure. The quantity of items mentioned in the BOQ may vary depending upon the
site conditions.
3) Every payment shall be made subject to the availability of fund.
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18. CONTRACTUAL FAILURE:
18.1 In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL

shall be entitled to forfeit the EMD or any money received from the bidder and may take
appropriate action under the terms of the Contract or Law.

19. SETTLEMENT OF DISPUTE:
19.1 In the event of any dispute or differences at any time arising between the parties relating to

work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences shall be endeavored to be resolved by mutual negotiation. If, however, such
negotiation is infructuous, the dispute should be finally settled through Arbitration and
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The
decision of the arbitrator shall be final & binding upon the parties and the expense of the
arbitration shall be paid as may be determined by the arbitrator in accordance with provisions
of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held in Guwahati.

20. TERMINATION:
20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the

contractor:
i. Fails to remedy a failure in the performance of his obligations,

ii. Becomes insolvent or bankrupt,
iii. Submit to APGCL statement which has a material effect on the rights, obligations or

interest   of APGCL and which the contractor known to be false,
iv. As result of force majeure, if the whole work cannot be performed for a continuous period

of 90 (ninety) days. APGCL shall make payment upon termination to contractor the
services performed by the contractor to the entire satisfaction of APGCL prior to date of
termination.
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CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

1. SAFETY ENGINEREING

Accident prevention shall be an essential part of the programme of the contractor for all
operations involve in performance of the contract under this invitation in order to reduce the
cost of construction measures in terms of:

a. Human life sacrificed
b. Temporary and permanent injuries to workers.
c. Loss of materials resulting from accidents.
d. Loss of damage to equipment.
e. The cost of workman’s compensation insurance.
f. Loss of times due to accidents.

Suitable safety programme to be developed to cope with the particular hazards for each
operations of the performance of the contract.

2. INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his
representative.

3. COMPENSATION

No extra charges or additional compensation will be admissible to the contractor by the
department for any work done to comply with the provisions of safety Engineering and Safety
Code.

4. The contractor shall be solely responsible for ensuring adequate safety and security of
manpower engaged in the work.

5. Health and safety procedure (1 vehicle 4 wheeler to be placed at the site all the time in case of
any emergency, safety belt, helmet, first aid box, warning whistles, siren, etc.)
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CHAPTER-V

CONTRACTOR’S CAMP

1. CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities convenient to the site works under this contract as are necessary for housing, feeding
and accommodation of his employees. The location, construction, operation and maintenance of
such camps shall be subject to the approval of the Assistant General Manager/ Engineer in
charge of the site.

2. USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear and
clean the site after completion of his works and handover the land to the Engineer-in-Charge.
The contractor will be liable to pay compensation for any damages done to the land or
neighboring area.

3. SANITATION IN CAMP SITE:

The temporary sanitation in the campsite should be properly maintained and hygienic so that
pollution can be controlled and just before completion of the work site must be cleared properly.

4. ELECTRICITY SUPPLY:

Electricity supply will be on chargeable basis.



~ 13 ~

CHAPTER-VI

DECLARATION

I / We hereby declare that I/we shall treat the tender documents and other records connected with the
works as secret/confidential and shall not communicate information derived there from to any person
other than person to whom I//We/am/are authorized to communicate the same or use the information to
any manner prejudicial to the safety of the state.

Signature of the tenderer

Full Name

(In Block letters)

Address …………………………………

……………………………………………

……….……………………………………

……………………………….

Phone/ Mobile ………………………

Date: …………………………………
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CHAPTER-VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer
(APDCL/APGCL/AEGCL)

Cause of
Dispute

Amount
involved

Remarks showing present
status
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CHAPTER-VIII

Schedule of work:
ANNEXURE-A

To,
The Chief General Manager (Hydro & Civil),
APGCL, Bijulee Bhawan,
Paltanbazar, Guwahati-1

Sub: Submission of tender for the work:- “Excavation of earth and rock at left bank U/S of Hatidubi
Dam, KLHEP from section no: 31 to section no: 38 “

Ref: Your Tender Notice No. 19 of 2020-21 of CGM (H & C)  Dated: -10/02/2021

Dear Sir,
In response to your above notice I/We …………………………………………………….. am /are

submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked
for, are enclosed herewith, for your kind perusal.

Sl.
No.

Description of Item Unit Quantity Rate (Rs.)
Including all

taxes

Amount (Rs)
Including all

taxes
1 Excavation in Hilly Areas in Soil by mechanical

means. A) Excavation in soil in Hilly Area by
mechanical means including cutting and trimming
of side slopes and disposing of excavated earth with
a lift upto 1.5 m and a lead upto 20 m as per
Technical Specification Clause 1603.1

cum 15701.46

2 Loading and Unloading Lime, Aggregate, Stone
Boulder, Brick, Aggregate, Kankar, Building
Rubbish, Crushed Slag, Stone for Masonry Work by
Mechanical Means.
Loading of earth,sand,moorum,manure,fly ash by
mechanical means including a lead upto 30 M

cum 19626.83

3 Haulage of materials by tipper excluding cost of
loading, unloading and stacking.

cum/
km

19626.83

4 Excavation in Hard Rock (blasting prohibited).
Excavation for roadway in hard rock (blasting
prohibited) with rock
breakers including breaking rock, loading in tippers
and disposal
with a lift upto 1.5 m and lead upto 200 metres,
trimming bottom
and side slopes in accordance with requirements of
lines, grades
and cross- sections as per Technical Specification
Clause 302.3.5. A Manual Means

cum 1365.64

Total (Rs.)
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BIDDER’S CREDENTIALS
Particulars Validity period Supporting documents

1. Financial status (Average Annual
Turnover for the F.Y. 2016-17, 2017-18
& 2018-19)

2. PAN

3. GST Registration certificate

4. Registration certificate of firm(if any)

5. Labour Licence

6. E.P.F

7. E.S.I.C

8. The bidder should submit “Bidder
appreciation of the work” against the
work. The bidder must visit the site-
excavation as well as dumping site
before submission of his bid and he
must initimate about his visit atleast
a day before to the office of
CGM(H&C), APGCL. After the visit,
the bidder is required to prepare a
step by step procedure of the whole
work

9. Work program – bar chart or PERT
chart

10. Organizational set up and details of
tools and plants (Number of excavator
mounted with breaker, Generator,
Dumper, JCB, Truck, Compressor)
with enumeration of exact number of
different plants and tools to be
deployed in the present work

11. Health and safety procedure (1
vehicle 4 wheeler to be placed at the
site all the time in case of any
emergency, safety belt, helmet, first
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aid box, warning whistles, siren, etc.)

12. The bidder should submit
Manpower name list, qualification
and designation of the staff of his
firm/organization

13. List of similar works previously
executed

14. Others

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender
shall not be considered for evaluation.

2) Preference will be given to the bidder who fulfills the above criteria at the time of
evaluation of bids.

Enclose:
Yours faithfully,

1. Demand Draft No.

2. Date of issue Signature of contractor

3. Name of Bank Full Name

Address


