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CHAPTER-I

TENDER NOTICE

r— T
o ASSAM POWER GENERATION CORPORATION LIMITED

L 1*‘
mi Registered Office: Bijulee Bhawan, 2" floor, Paltanbazar, Guwahati-781 001, Assam.
i F Email: cgmh2010@yahoo.in, Tele-Fax: 0361-2739522.
3 2 Ratnajit Biswanath

\
et Chief General Manager (Hydro & Civil)

Notice No. APGCL/CGM (H&C)/13 of 2020-21 Date: 14.12.2020

The Chief General Manager (Hydro & Civil), APGCL, Bijulee Bhawan, Paltanbazar,
Guwahati-1 invites sealed tenders in prescribed forms from bonafide, experienced and financially
sound contractors/ firms for the following works:

|— Tendered Earnest Money
5L amount (Rs.) Time of
N Name of work (including all G{ER“:? e g?m completion
taxes) :

Construction of protective wall near
tail race channel for restricting the
try of flood water into Power
House at MSHEP, StI and
1 onstruction of Boulder masonry
all along the road side wall of
Power Canal, MSHEP, St.-11, APGCL,
West Karbi Anglong, Assam
onstruction of masonry wall cum
rain for benching of unstable slope
d drainage of seepage water and
onstruction of Steel Bracing Saddle
2 |[Blocks in between Anchor Block ‘F'
nd Anchor Block ‘G’ of MSHEF,
tage-l, APGCL, ‘West Karbi
plong, Assam.

B,22,277.00 1645000 | B8.225.00 45 Days

10,28,28400 | 2058000 | 10,290.00 | 45 Days

The bid documents may be obtained from the office of the Chief General Manager (Hydro
& Civil), APGCL on written request to the Chief General Manager (Hydro & Civil), during office
hours on all working days w.ef. 15.12.2020 to 22.12.2020 on payment (non-refundable) of Rs.
2000.00 (Rupees Two thousand only) against each serial number in the shape of Demand Draft only
from Nationalized /Schedule Bank in favor of Deputy General Manager (Fé&A), APGCL. The bid

documents may also be downloaded from the website www.apgel.org,.
The cost of bid is to be deposited separately with the downloaded tender along with

Earnest Money. The tenders will be received up to 12.00 P.M, of 22.12.2020 and will be opened at
02.00 P.M. on the same day in the presence of bidders or their authorized representatives.
The bidders are to submit their bids on item rate basis. The Chief General Manager

(Hydro & Civil), APGCL is not bound to accept the lowest rate and reserves the right to accept or
reject any or all tenders without assigning any reason thereof. ﬂn:}r
addendum/corrigendum/extension etc in respect of this tender shall be issued on APGCL's

website: www.apgcl.org. ugﬁ j : Q)J-E,EJ

Chief General Manager (Hydro & Civil),
APGCL




Memo

No. APGCL/CGM (H&C) /W /2020-21 /861 /06 {A) Date: 14.12.2020

Copy 10~

m

@
3)
(4)
(5)
(6)

(8)

(9

The Managing Director, APGCL, Bijulee Bhawan, Paltanha ”
kind information. nbazar, Guwahati-1, for favour of
The Chief General Manager (Gen.), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for
information. ;

The General Manager, Design (Civil), APGCL, Narengi, Guwahati-781 026, for
information and wide circulation. =

The General Manager, KLHEP, APGCL., West Karbi An i

’ for inf
: ey glong, for information and wide
The Deputy General Manager (Fé&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1,
for information.
The Deputy General Manager, Investigation Circle, APGCL, Narengi, Guwahati-781 025,
for information and wide circulation.
The PM (i/c), MSHEP, APGCL, West Karbi Anglong, for information and wide
circulation.
The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a
request to publish the NIT in 1 (one) issue of Local Dailies in Regional and English

language on or before 15.12.2020.
wﬂfﬂ I3)<0

Relevant File.
Chief General Manager (Hydro & Civil),
APGCL
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CHAPTER-II

TERMINOLOGY

APGCL wherever used in this document shall mean Assam Power Generation Corporation
Limited incorporated vide The Companies Act 1961 in exercise of Powers conferred under
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.
CGM (H&C) or owner or purchaser or project authority wherever used in this document shall
mean the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL,
Guwahati (Assam), who or his authorized representative will exercise authority on behalf of
the Department in respect of the Tender and the works specified herein.
Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to
supervision of works specified in this document.

The term ’Contractor’ wherever used in this document shall mean the individual/firm or
company who shall have entered into a contract agreement with the owner or the project
authority, undertaking on his behalf to carry out the works in full or in part as may be
specified in contract documents, and shall include in the case of an individual/ his heirs,
administrators and permitted assignees, in case of a firm, the partners of the said firm, their
respective heirs, executors, administrators and permitted assignees, and in case of a
Company its successors and permitted assignees.

Contract documents shall mean and comprise the following documents and shall be the basis
of agreement between the owner and the contractor for carrying out the works in accordance
with the terms and conditions, specifications, drawings and directions contained in the said
documents.

a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly
filled in, signed and dated by the contractor & duly submitted.

b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.

¢) Equipment, specifications and drawings, so far as applicable

d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner
as specified in the said forms

‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories,
apparatus, instruments, components manufactured articles and parts etc. to be supplied or
provided by the contractor under the terms of the contract , unless otherwise specified

The ‘Works’ shall unless be repugnant to such description shall be construed and taken to
mean the works contracted, or by virtue of the contract agreement, to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

The expression 'Specifications’ wherever used in this document shall mean all the pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or
indicated in the drawings appended hereto and to be issued for construction and shall have
reference also to other relevant terms and stipulations not furnished herein, but as far as
applicable.



CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

NIT No.: APGCL/CGM (H&C)/13 of 2020-21 dtd: 14.12.2020

BID INVITATION FOR: Construction of masonry wall cum drain for benching of unstable slope and

drainage of seepage water and Construction of Steel Bracing Saddle Blocks in
between Anchor Block ‘F° and Anchor Block ‘G’ of MSHEP, Stage-I, APGCL,
West Karbi Anglong, Assam.

EARNEST MONEY DEPOSIT: Rs. 20,580.00 (for General)

3.2

3.3

4.1

4.2

4.3

4.4

Rs. 10,290.00 (for SC/ST/OBC) (For Individual only)

DUE DATE AND CLOSING TIME

The bids will be received up to 12.00 p.m. on 22.12.2020. The opening time of the bids will be at
2.00 p.m. on the same day and the venue will be the office of the Chief General Manager (Hydro
& Civil), APGCL in the presence of bidders or their authorized representatives.

TIME OF COMPLETION OF WORK

The stipulated time of completion of the work is 45 (Forty Five) days from the date of handing
over the site. No time extension shall be granted to the contractor irrespective of size and
volume of the awarded work.

BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)

Every bid or tender shall be accompanied by a deposit of EM for an amount indicated in the
Tender Notice pertaining to the work (ordinarily equivalent to 2% of the estimated value of
work, unless otherwise specified in the Notice), in the form of an acceptable Demand Draft only
from a Nationalized/Schedule Bank pledged in favour of the Deputy General Manager (F & A),
APGCL, Guwahati. Irregular tender is liable to be rejected.

The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon after
the award of the contract. The E.M. will be retained towards the contract security deposit in the
case of selected bidder or bidders in whose favour the contract is awarded. The APGCL will not
entertain any claim for release of the E.M. during pendency in selection of contractors for
awarding the contract. The APGCL will not pay any interest on the E.M. deposit.

The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL, if a
selected bidder revokes or causes to withdraw his offer / tender before the expiry of its validity
or fails after the contract is awarded to him to execute the ‘Contract agreement’ with the
APGCL described herein after (so far as applicable) or to commence the work within the period
as notified in the work order.

PERFORMANCE —GUARANTEE OR SECURITY DEPOSIT (S.D.)

The security to be taken for due performance of the contract in terms of the ‘contract agreement’
will be a deduction of 10% (ten percent) from every ad-interim payment made on account of
works performed, until the sum of these deductions and E.M. together becomes equal to 10 (ten)
percent of the total executed value.

Such S.D. shall be forfeited or appropriated by the CGM (H&C), APGCL, BijuleeBhawan,
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may
be sustained by the APGCL as a result of breach of any terms, conditions of the contract by the
contractor, notwithstanding other remedies open to the APGCL under the terms of the contract
or law.

In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current
value within 30 (thirty) days from the date of intimation.

Subject to the provisions mentioned above and the provisions of guarantee period of one year,
the Security Deposit will be returned to the contractor on the due and satisfactory completion of

~5~
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8.2

the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay
any interest on the amount of Security Deposit of Performance Guarantee.

GST / INCOME TAX CERTIFICATE (PAN / GST):

The offered rates and / or prices for the work shall include all taxes, duties, forest royalties,
monopolies etc. as may be applicable on material and labour during the tenure of the contract.
There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials
utilized for this work or equipment furnished / supplied for completing the work or for
machineries, equipment, tools and tackle, fuel and lubricants etc. used in connection with the
performance of the work, unless otherwise specified or qualified by the bidder in his bid. If,
however, any tax or duty is levied by the Govt. or statutory body on the finished work (after
complete installation and / or delivery), such tax or duty will be to the account of the APGCL.
The contractors must have a valid GST Registration No. and should submit copy of GST
Certificate and attested copy of PAN Card.

Caste certificate must be produced where necessary.

BIDDER’S QUALIFICATIONS:

The Bidder should submit a list and description of similar or comparable works previously
executed by him successfully during last 7 (seven) consecutive years indicating the individual
volume and contract price along with the name and address of the respective owner / authority.
All prospective bidders are hereby notified that, before any bid submitted in response to this
invitation is considered for award, the CGM (H&C), APGCL may require the bidder to submit a
further statement of facts in detail as to the previous experience of the bidder and financial
resource available with him for performing the contemplated work. The CGM (H&C), APGCL
expressly reserves the right to reject any bid or which the facts as to business, financial and
other resources or business experience, compared with the work bid upon, justify such rejection.
The Bidder should submit valid Labour License Certificate.
Civil Engineering firms/contractors with adequate experience of having successfully completed
similar works during the last 7 years ending last day of month previous to the one in which
applications are invited should be either of the following:-
a. Three similar completed works costing not less than the amount equal to Rs. 4.11 lakhs (40%
of the tendered amount).

or
b. Two similar completed works costing not less than the amount equal to Rs. 5.14 lakhs (50% of
the tendered amount).

or
c. One similar completed work costing not less than the amount equal to Rs. 8.23 lakhs (80% of
the tendered amount).
They must submit such completion certificate with the tender.
Cost overrun shall not be accepted.
Contractors should be financially sound to invest the amount and should submit necessary
evidence on this account. Average Annual turnover during last three Financial Years i.e. 2018-
19, 2017-18, 2016-17 should not be less Rs. 5.14 lakhs (50% of the tendered amount).

BIDDER SHOULD EXAMINE & UNDERSTAND

All prospective bidders are required to thoroughly study and carefully examine all the terms and
conditions, instructions, drawing & specifications pertaining to the work and visit the field of
work to fully satisfy and acquaint themselves about the nature and location of work, the
configuration of the ground. The spring level, the surface conditions, quality and quantity of
materials required and their availability the type of equipment and facilities needed preliminary
to and during the execution of the work and local conditions which may affect the work or cost
thereof. Failure to do so will be at the bidder’s risk.

SUBMISSION OF TENDER

Bidders are to quote their rates against each item in clear money (Rupees) value per unit of
work (inclusive of all taxes) in the prescribed format.

The rates are to be quoted on item rate basis. The rates are to be quoted in figures.

~6~
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10.2

The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies
as applicable.
Bidders should note that unusually low rates not feasible for execution may not be technically
accepted.
Bidders should note that during the time of execution of work, any item not covered by the
schedule of work if required to be done as per decision of the CGM (H&C)/ Engineer-in Charge of
APGCL, they have to execute such work/works as supplementary item of works, rates of which
will be calculated by using the following formulae:
R=(T/T) * P

Where, R= Rate of supplementary item of work

T’= Bid value

T= Tendered value

P= Accepted Rate for the work as per respective S.O.R. of APWRD Rural Road 2017-18
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of CGM (H&C) will be final and
conclusive.
The quoted rates will be firm for entire period of completion of the work. No price escalation on
any component will be admissible.
Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified
copy of Power of Attorney authorizing a person to operate the tender and contract and should
furnish full address of the partners and the persons holding power of attorney on behalf of the
firm.
Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCL/AEGCL/APDCL, must be furnished, if any in the prescribed format( at
Chapter VII).
In the event of the date specified for bid receipt and opening being declared as a closed holiday
for Purchaser’s office, the due date for submission of bids and opening of bids will be the
following working day at the appointed date and place.
The Corporation cannot be held responsible for non-receipt and postal delay.
Every page of the tender document to be duly signed by the bidder.

AWARD OF CONTRACT

The contract will be awarded to that responsible bidder whose bid, confirming to the schedule
conditions of contract and specifications will be most advantageous to the Department, price and
other factors considered. An award mailed (or otherwise furnished) to the successful bidder
within the time for acceptance specified in the bid will result in a binding contract without
further action by either party. The CGM (H&C), APGCL does not bind itself to accept the lowest
bid or any bid. As the interest of the Department may require, the right is reserved to reject any
or all bids and to waive any minor informality or irregularity in bids received without assigning
any reason thereof. Bid which are incomplete or which contain undesirable conditions are liable
to rejection.

APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely payment of bills, for which no interest on the payable amount will be
entertained.

CONTRACT AGREEMENT

The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the
selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

The conditions of the F-2 form shall form part and parcel of the agreement. However wherever
there is any contradiction or variation between the conditions of the F-2 form, the terms and
conditions specified elsewhere in this document, the later will be treated as superseding the
former. Terms and conditions shall be as per F-2 Form of agreement and has to follow
accordingly. In the Form-F-2 all the designations appearing as Executive Engineer/Sub
divisional Officer shall be read as Chief General Manager (Hydro & Civil), Assam Power
Generation Corporation Limited (herein after called as C.G.M (H&C), APGCL).

~T7 ~
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14.
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14.2

In a case where the selected bidder fails to commence the work as shall be notified in the work
order or fails to execute the tender agreement with the CGM (H&C), APGCL as stipulated
herein before; the CGM (H&C), APGCL reserves the right to claim loss, damage etc. and take
appropriate action under the terms of this document or law including forfeiture of E.M.

TOOLS & PLANTS

The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for
carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange
and maintain the equipment required for implementation of work all throughout the period of
the contract.

MATERIALS & LABOUR

All materials (this includes without limitation raw materials, parts, components etc.) and labour
required for carrying out the work shall be arranged and furnished by the contractor all
throughout the tenure of the contract and strictly conform to relevant IS Code ( latest revision).
The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode of
transportation. The Department shall not consider, after acceptance of the contract, to pay any
extra charge for lead or any other reasons, in case the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.
APGCL shall not issue any construction materials such as cement, reinforcement bar, or any
other materials.

In connection with the performance of work throughout the tenure of the contract, the
engagement of labour and payment therefore by the contractor shall conform to the statute, the
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the
local authorities or statutory bodies, as may be in force from time to time.

The materials procured for the work by the contractor shall be placed at site properly for
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced
immediately for which no extra charge will be payable to the contractor.

CHANGES IN QUANTITY AND ITEM

The CGM (H&C), APGCL may at any time, by a written order make changes within the general
scope of the contract, in any one or more of the following

1)  Quantity of any item

ii) Alteration or omission of any item

iii) Addition of any item

iv) Alteration in drawings, designs or specifications

If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or time
schedule or both and the contract shall be modified in writing accordingly. Any claim by the
contractor for adjustment under this clause must be asserted within 30 days from the date of
receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM
(H&C) if decides that the facts justify such action, may receive and act upon any such claim
asserted at any time prior to final payment under the contract. Failure to agree to any
adjustment shall be a dispute concerning a question of fact within the meaning of the disputes
mentioned herein after. However nothing in this clause shall excuse the contractor from
proceeding with the contract as changed.

INSPECTION

All works and all supplies (this term includes without limitation raw materials, parts,
components, intermediate assemblies and end products) under the contract shall be subject to
inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person to the extent
practicable at all times and places including the period of construction or manufacture and in
any event prior to final acceptance.

In case any work or part thereof or/and any supply is found defective in material or
workmanship or otherwise not in conformity with the specifications or drawings or requirements
of the contract, the CGM (Hydro & Civil), APGCL shall have the right either to reject them or to
require their correction, as directed by the department.

~8~
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16.
16.1

17.
17.1

18.
18.1

19.
19.1

20.
20.1

The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any
work or any supplies does not relieve the contractor from any responsibility regarding defects or
other failures to meet the contract requirements which may be discovered prior to final
acceptance. Except as otherwise provided in this contract final acceptance shall be conclusive
except as regards latent defects, fraud or such gross mistakes as amount to fraud.

The contractor shall provide and maintain an inspection system acceptable to the CGM (Hydro
& Civil), APGCL covering the works and/or supplies hereunder. Records of all inspection works
by the contractor shall be kept complete and available to the CGM (Hydro & Civil), APGCL
during the performance of this contract.

FORCE MAJEURE

Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of
Government etc. Any constraints other than those specified above will not constitute force
majeure condition. In view of the other constraint beyond the control of the Contractor primarily
due to statutory compulsion, extension of execution may also be considered on individual merit
of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM
(H&C) within 15 (fifteen) days from the beginning of such delay in writing for consideration and
acceptance.

LIQUIDITY DAMAGE

The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent)
of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten
percent) of the executed value. However, the payment of liquidated damages shall not in any
way relieve the Contractor from any of its obligations to complete the works or from any other
obligations and liabilities of the Contractor under the Contract.

TERMS OF PAYMENT

Bills shall be entertained on the basis of Actual measurement of completed works as per
standard procedure. Payment shall be made only after completion of work subject to the
availability of fund.

CONTRACTUAL FAILURE:

In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL
shall be entitled to forfeit the EMD or any money received from the bidder and may take
appropriate action under the terms of the Contract or Law.

SETTLEMENT OF DISPUTE:
In the event of any dispute or differences at any time arising between the parties relating to
work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences shall be endeavored to be resolved by mutual negotiation. If, however, such
negotiation is infructuous, the dispute should be finally settled through Arbitration and
Conciliation Act 1996 and Arbitration and Conciliation Ammendment Acts 2015 and 2019, by
three arbitrators appointed in accordance with the said Act. The decision of the arbitrator shall
be final & binding upon the parties and the expense of the arbitration shall be paid as per
provisions of Arbitration and Conciliation Act 1996 and Arbitration and Conciliation
Ammendment Acts 2015 and 2019.The arbitration proceedings shall be held in Guwahati.
TERMINATION:
APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the
contractor:
i Fails to remedy a failure in the performance of his obligations,
1. Becomes insolvent or bankrupt,
1il. Submit to APGCL statement which has a material effect on the rights, obligations or
interest of APGCL and which the contractor known to be false,
1v. As result of force majeure, if the whole work cannot be performed for a continuous period
of 90 (ninety) days. APGCL shall make payment upon termination to contractor the
services performed by the contractor to the entire satisfaction of APGCL prior to date of
termination

~0~



CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

SAFETY ENGINEERING

Accident prevention shall be an essential part of the programme of the contractor for all
operations involve in performance of the contract under this invitation in order to reduce the
cost of construction measures in terms of:

Human life sacrificed

Temporary and permanent injuries to workers.

Loss of materials resulting from accidents.

Loss of damage to equipment.

The cost of workman’s compensation insurance.

Loss of times due to accidents.

o e T

Suitable safety programme to be developed to cope with the particular hazards for each
operations of the performance of the contract.

INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his
representative.

COMPENSATION

No extra charges or additional compensation will be admissible to the contractor by the
department for any work done to comply with the provisions of safety Engineering and Safety
Code.

~10 ~



CHAPTER-V

CONTRACTOR’S CAMP

CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities convenient to the site works under this contract as are necessary for housing, feeding
and accommodation of his employees. The location, construction, operation and maintenance of
such camps shall be subject to the approval of the Assistant General Manager/ Engineer in
charge of the site.

USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear and
clean the site after completion of his works and handover the land to the Engineer-in-Charge.
The contractor will be liable to pay compensation for any damages done to the land or
neighboring area.

SANITATION IN CAMP SITE:

The temporary sanitation in the campsite should be properly maintained and hygienic so that
pollution can be controlled and just before completion of the work site must be cleared properly.

ELECTRICITY SUPPLY:

Electricity supply will be on chargeable basis.

~11 ~



CHAPTER-VI

DECLARATION

1/ We hereby declare that I/we shall treat the tender documents and other records connected with the
works as secret/confidential and shall not communicate information derived there from to any person
other than person to whom I//We/am/are authorized to communicate the same or use the information to
any manner prejudicial to the safety of the state.

Signature of the tenderer

Full Name
(In Block letters)

Address covviviiiiiii

~ 12 ~



CHAPTER-VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer Cause of Amount Remarks showing present
(APDCL/APGCL/AEGCL) Dispute involved status

~13 ~




ANNEXURE-A

CHAPTER-VIII
Schedule of work:
To,
The Chief General Manager (Hydro & Civil),
APGCL, Bijulee Bhawan,
Paltanbazar, Guwahati-1
Sub:  Submission of tender for the work “Construction of masonry wall cum drain for benching of
unstable slope and drainage of seepage water and Construction of Steel Bracing Saddle Blocks
in between Anchor Block ‘F’ and Anchor Block ‘G’ of MSHEP, Stage-I, APGCL, West Karbi
Anglong, Assam”
Ref:  Your Tender Notice No. APGCL/CGM (H&C)/13 of 2020-21 dtd: 14.12.2020
Dear Sir,

In response to your above notice I/We ....cccoiiiiiiiiiiiiiiiiiiiiiiiiii e, am /are

submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked

for, are enclosed herewith, for your kind perusal.

Schedule of items for the work

SIl. | Description of work Qty. Unit Rate Amount
No (Rs.) (Rs.)
Inclusive | Inclusive of
of all | all taxes
taxes
1 Excavation for Structures
Earthwork in excavation for structures as per drawing | 50.764 | cum
and technical specifications Clause 305.1 including
setting out, construction of shoring and bracing,
removal of stumps and other deleteriousmaterial and
disposal upto a lead of 50 m, dressing of sides and
bottom and backfilling in trenches with excavated
suitable material.
ii)Ordinary rock (not requiring blasting)
Upto 3 m depth
2 Excavation for Structures
Earthwork in excavation for structures as per drawing | 21.756 | cum

and technical specifications Clause 305.1 including
setting out, construction of shoring and bracing,
removal of stumps and other deleteriousmaterial and
disposal upto a lead of 50 m, dressing of sides and
bottom and backfilling in trenches with excavated
suitable material.

IV) Hard Rock (Blasiting prohibite)
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Bedding of pipe 7.17 cum
(B) Type B (First Class) Bedding

Laying (First Class) bedding on well compacted sand,

moorum

as per Clause 1105 (ii)

ii) Laying (First Class) bedding on well compacted

approved

granular material as per Clause 1105 (ii)

Plain cement mortar M10 (1:3:6 nominal mix) in | 10.308 | cum
levelling course below open foundation of Head

walls as per drawings & Technical specification

clause 1109

A. With crushed stone.

I. P.C.C. grade M10

( Nominal Mix 1:3:6(Hand Mixing)

Providing and laying plain/reinforced cement | 2.022 cum
croncrete works cement, coarse sand & 20mm down

graded stone aggregate including dewatering if

necessary, and curing complete but excluding cost of

form work and reinforcement for reinforced cement

concrete work (form work and reinforcement will be

measured and paid separately)

(I) Using Mixer Machine

(A) In substructure up to plinth level

Foundation, footing, columns with base tie and plinth

beam, pile cap, base slab, retaining walls, walls of

septic tank, inspection pit and the like and other

works not less than 100mm thick up to plinth level.

N) Without using admixture, plasticizer

b) M20 grade concrete or Prop. 1:1.5:3

TIMBER SHUTTERING (FORMWORK) 7.632 cum
Providing form work of ordinary timber planking so as

to give a rough finish including centering, shuttering,

strutting and propping etc., height of propping and

centering below supporting floor to ceiling not

exceeding 4.0M and removal of the same for in-situ

reinforced concrete and plain concrete work in:

Foundation, footings, bases of columns, pile cap, raft

and mass concrete works etc.

(b) Using 25mm thick plank

Supplying fitting and fixing M.5.angles, M.S. flat, | 0.185 qtl

M.S. bolts and nuts including

painting with red lead paint one coat complete as
directed.

c) M. S. bolts & nuts.......
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8 Structural steel work in sigle sections including | 2.761 qtl
cutting, hoisting, fixing in
position and applying a priming coat of red lead paint
(up to 4.5m height) from
plinth level including drilling holes, supplying, fitting
and fixing with bolts and
nuts or welding, if necessary as directed.
b) In flat up to 25mm thickness
9 Structural steel work in sigle sections including | 7.386 qtl
cutting, hoisting, fixing in
position and applying a priming coat of red lead paint
(up to 4.5m height) from
plinth level including drilling holes, supplying, fitting
and fixing with bolts and
nuts or welding, if necessary as directed.
c) In M.S. angles, channels, Tees etc
10 | Painting two coats (excluding priming coat) on new | 26.51 sqm
steel and other metal
surface with enamel paint of approved brand and
manufacture(Asian paint/
Berger paint/ Icl paint/ J & N paint/ Nerolac) to give an
even shade including
cleaning the surface of all din, dust and other foreign
matter
(i).Surfaces over 100mm in width or girth.
a). General purpose (Asian paint/ Berger paint/ ICI
paint/ J & N paint/ Nerolac).
11 Loading and of structural steel, steel bars by manual | 2.070 ton
means including a lead upto 30m
12 | Unloading of structural steel, steel bars by manual | 2.070 ton
means including a lead upto 30m
13 | Stone masonry work in cement mortar in foundation | 120.039 | cum
of head walls complete as per drawing and technical
specification clause 1109
(A)In 1:4 cement mortar
14 | CEMENT PLASTERING 150.34 | sqm

20 mm thick Cement plaster in two coats on single or
half brick walls for interior plastering up to 1st floor
level including arises, internal rounded
angles,chamfers and / or rounded angles not
exceeding 80mm in girth and finished even and
smooth including curing complete as directed.

A) On rough side (backing coat 15 mm and finishing
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coat 5mm thick)
d) In cement mortar 1:6
15 | Providing weep holes in brick masonry/ stone | 42 No.s
masonry, plain/ reinforcement concrete abutment,
wing wall, retaining wall with 100 mm dia AC pipe
extending through the full with of the structure with
the slope 1 (V): 20 (H) towards the drawing face
complete as per drawing and technical specification
clauses 614, 709, 1204.3.7.
16 | Loading and unloading of coarse aggregates by | 51 Per
manual means bag
17 | Loading and unloading of Sand by manual means 26 Per
bag
18 | Loading and unloading of Cement by manual means 17 Per
bag
19 | Loading of Lime, Aggregate, Stone Boulder, Brick | 240.078 | cum
Aggregate, Kankar, Building Rubbish, Crushed Slag,
Stone for Masonry Work by manual means including a
lead upto 30 m
20 | Unloading of Lime, Aggregate, Stone Boulder, Brick | 240.078 | cum
Aggregate, Kankar, Building Rubbish, Crushed Slag,
Stone for Masonry Work by manual means including a
lead upto 30 m
21 | Backfilling behind abutment, wing wall and return wall | 174.819 | cum
complete as per drawings & technical specification
Clause 1204.3.8
Total=Rs.
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BIDDER’S CREDENTIALS

Particulars Validity period Supporting documents

1. Financial status (Average Annual
Turnover for the F.Y. 2016-17, 2017-18
& 2018-19)

2. PAN

3. GST Registration certificate

4. Registration certificate of firm(if any)

5. Labour Licence

6. List of similar works previously
executed

7. Others

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender
shall not be considered for evaluation.

Enclose:

Y ours faithfully,
1. Demand Draft No.

2. Date of issue Signature of contractor
3. Name of Bank Full Name
Address
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