

ASSAM POWER GENERATION CORPORATION LIMITED

Registered Office: Bijulee Bhawan, 3rd floor, Paltanbazar, Guwahati-781 001, Assam

Sri. Utpal Gohain
Project Director (PMU)

LOWER KOPILI HYDRO ELECTRIC PROJECT

E-mail: pdpmu@apgcl.com

Dated: 04.09.2020

Tender Notice No. APGCL/PD/LKHEP/Civil Works/03 of 2020-21

Sealed tender is hereby invited by the Project Director (PMU), Lower Kopili H.E. Project, APGCL, Bijulee Bhawan, Guwahati-1 for the work mentioned below from experienced and financially sound Civil Engineering firms / contractors. Preference shall be given to the local eligible tribal contractors. However all Government norms will be followed.

SI. no.	Name of Work	Estimated Amount Rs.	Earnest Money (Gen) Rs.	Earnest Money (SC/ST/OBC) Rs.	Time of Completion
1	Construction of a model house under Resettlement & Rehabilitation Plan for LKHEP, APGCL at Longku, Dima Hasao District	2,54,102.61	5100.00	2550.00	90 (Ninety) days

The bid documents may be obtained from the office of the Project Director (PMU), Lower Kopili H.E. Project, APGCL, 3rd Floor, Bijulee Bhawan, Paltan Bazar, Guwahati-01 during office hours on all working days with effect from **07.09.2020** to **17.09.2020** The bids will be received up to **13:00** hrs of **18.09.2020** and will be opened at **14:00** hrs on the same day in presence of the tenderers or their authorized representatives.

The bid documents will be issued only on payment of **Rs. 500.00** (Rupees five hundred only), which is non-refundable in the shape of Demand Draft duly pledged in favour of **Deputy General Manager (F & A), APGCL**. The Earnest Money is to be submitted in the form of demand draft drawn in favour of Deputy General Manager (F & A), APGCL.

The bid documents may also be down loaded from web site.www.apgcl.org. Cost of bid documents shall have to be deposited along with the bid documents. The Project Director (PMU), Lower Kopili H.E. Project, APGCL is not bound to accept the lowest rates and reserves the right to accept or reject any or all tenders without assigning any reason thereof.

Project Director (PMU) Lower Kopili H.E. Project, APGCL

Dated: 04.09.2020

Memo no: APGCL/LKHEP/PD/2019-20/48/6

Copy to:

- 1) The Managing Director, APGCL, Bijulee Bhawan, Paltan bazar, Guwahati -1 for kind information.
- 2) The Deputy General Manager, Investigation Circle, APGCL, Narangi, Guwahati -26 for information and wide circulation of the N.I.T.
- 3) The Deputy General Manager (F & A), APGCL, Bijulee Bhawan, Paltan bazar, Guwahati-1, for information.
- 4) The Assistant General Manager, Lower Kopili Construction Division, APGCL, Lanka, Dist.-Hojai for wide circulation of the N.I.T.
- 5) The P.R.O., APDCL, Bijulee Bhawan, Paltan bazar, Guwahati -1 for information with a request to publish the NIT in local news paper both in Regional and English language Daily on or before 05.09.2020.
- 6) Relevant File.

Project Director (PMU) Lower Kopili H.E. Project, APGCL