ASSAM POWER GENERATION CORPORATION
LIMITED

OFFICE OF THE CHIEF GENERAL MANAGER (GENERATION),

BIJULEE BHAWAN, GUWAHATI-781001
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NIT NO: - E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/KLHEP-Bench/13(03)
dtd: 10.11.2022

NAME OF THE WORK: 1 (A) Construction of stone rubble masonry retaining wall & drain for 1*

bench at newly excavated area on left bank of upstream side at Dam site

of KLHEP.
1(B) Construction of stone rubble masonry toe wall & drain for 1st

bench at newly excavated area on left bank of upstream side at Dam site

of KLHEP.

1(C) Construction of 2 nos. stone masonry catch pit at 1st bench of

newly excavated area on left bank of upstream side at Dam site of

KLHEP.

Issued to:
Name:-

Address: —

Issued by:

Price: - T600/-
(Non-Refundable)

November-2022
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CHAPTER-T

TENDER NOTICE

ASSAM POWER GENERATION CORPORATION LIMITED
Registered Office: Bijulee Bhawan, 3™ floor, Paltanbazar, Guwahati-781 001, Assam.

Email:tikench.basumatary@apgcl.org, saurav.saikia@apgcl.org.
Chief General Manager (Gen.)

E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/KLHEP-Bench/13(03) Dated: 10/11/2022

Invitee

The Chief General Manager (Gen.), 3rd Floor Bijulee Bhawan, Paltanbazar,
Guwahati, Assam, PIN-781001

Name of work

1. (A) Construction of stone rubble masonry retaining wall & drain for
1st bench at newly excavated area on left bank of upstream side at Dam
site of KLHEP.

1. (B) Construction of stone rubble masonry toe wall & drain for 1st
bench at newly excavated area on left bank of upstream side at Dam
site of KLHEP.

1. (C) Construction of 2 nos. stone masonry catch pit at 1st bench of
newly excavated area on left bank of upstream side at Dam site of
KLHEP.

2. (A) Construction of stone rubble masonry retaining wall & drain for
2nd bench at newly excavated area on left bank of upstream side at
Dam site of KLHEP.

2. (B) Construction of stone rubble masonry toe wall & drain for 2nd
bench at newly excavated area on left bank of upstream side at Dam
site of KLHEP

2. (C) Construction of 6 nos. stone masonry catch pit at 2nd bench and
4 nos. stone masonry catch pit at 3rd bench of newly excavated area
on left bank of upstream side at Dam site of KLHEP.

Duration of work

1. 75 days from handing over the site
2. 90 days from handing over the site

Tendered value

1. Rs. 29,75,223.00 (Rupees twenty nine lakhs seventy five thousand
two hundred and twenty three only ) (inclusive of all taxes)

2. Rs. 40,56,338.00 (Rupees Forty lakhs fifty six thousand three
hundred and thirty eight only ) (inclusive of all taxes)

Eligibility of the
bidder

Reputed and financially sound Civil Engineering firms / contractors with
following Average Annual turnover during last three Financial Years i.e.
2021-22, 2020-21,8 2019-20 :

1. Rs. 14.88 lakhs (50% of the tendered amount)

2. Rs. 20.28 lakhs (50% of the tendered amount)

and having experience of successfully completing similar works during the
last 7 years ending last day of month previous to the one in which
applications are invited should be either of the following:-

1. a. Three similar completed works costing not less than the amount equal
to Rs. 11.90 lakhs (40% of the tendered amount).

or
b. Two similar completed works costing not less than the amount equal to
Rs. 14.88 lakhs (50% of the tendered amount).

or
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c. One similar completed work costing not less than the amount equal to
Rs. 23.80 lakhs (80% of the tendered amount).
(Supporting documents to be submitted).

2. a. Three similar completed works costing not less than the amount equal
to Rs. 16.23 lakhs (40% of the tendered amount).

or
b. Two similar completed works costing not less than the amount equal to
Rs. 20.28 lakhs (50% of the tendered amount).

or

c. One similar completed work costing not less than the amount equal to
Rs. 32.45 lakhs (80% of the tendered amount).
(Supporting documents to be submitted).

Tender fee (Non-
refundable)

1. Rs. 600/- (Rupees six hundred only)

2. Rs. 820/- (Rupees eight hundred and twenty only)

Tender processing fees must be deposited online as per instructions
given vide as per OM. No. FEB. 269/2017/27 dated 21.08.2019 (copy
enclosed for ready reference). Tender processing fee in any other form
will not be accepted.

Earnest Money
Deposit (EMD)

1. Rs. 59,504.00 (for General)

Rs. 29,752.00 (for SC/ST/OBC)(For Individual only)
2. Rs. 81,126.00 (for General)

Rs. 40,563.00 (for SC/ST/OBC)(For Individual only)
EMD amount should be deposited online as per Finance Department
Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated
21.08.2019 (copy enclosed for ready reference). EMD amount in any

other form will not be accepted.

Start date of | 11/11/2022
Tender

Last date and | 10.00 a.m. on 25/11/2022
time of online bid
submission

Tender Opening | 01.00 p.m.on 25/11/2022

Bidder must download the Bidding Documents and submit the bid electronically on the portal
https:/ /assamtenders.gov.in

The Bidders will be required to submit the bids by using own Digital Signature Certificate with
both Signing and Encryption Certificates (minimum Class-II Certificate). Prospective Bidders must
procure DSC before participating in the tenders. The viewing & downloading of the bid document
will be free of cost.

Bid shall be submitted electronically/ online.

The bidder must submit the requisite tender fee and EMD through online as per Finance
Department Govt of Assam office memorandum (OM) No. FEB. 269/2017/27 dated:
21.08.2019.

The Bidders will be required to download the Bidding Documents from the web portals mentioned
above. However, they will have to pay a non - refundable tender document fee as mentioned above
online, the details of which are stipulated in the tender document. The acceptance of the bid shall
be subjected to acceptance of the document fee.

The Chief General Manager (Gen.), APGCL is not bound to accept the lowest rates and reserves the
right to accept or reject any or all tenders without assigning any reason thereof.

Note: Any addendum/corrigendum/extension etc. in respect of this tender shall be issued on the
portal https://assamtenders.gov.in and APGCL’s website: www.apgcl.org.

Sd,/-

Chief General Manager (Gen.),
APGCL



Memo No. APGCL/CGM (H&C)/W,/2020-21/921/38 Date: 10/11/2022

Copy to: -

1) The Chairman, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind
information.

2) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind
information.

3) The Chief General Manager (H&C), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for
information.

4) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for
information.

5) The General Manager, Design (Civil), APGCL, Narengi, Guwahati-781 026, for information.

6) The General Manager, KLHEP, APGCL, Lengery, Karbi Anglong, for information and wide
circulation.

7) The Assistant General Manager (Civil), KLHEP, APGCL, Lengery, Karbi Anglong, for
information and wide circulation.

8) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request
to publish the NIT in 1 (one) issue of Local Dailies in Regional and English language on or
before 11/11/2022.

9) Relevant File.

Sd/-
Chief General Manager(Gen),
APGCL
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CHAPTER-II

TERMINOLOGY

APGCL wherever used in this document shall mean Assam Power Generation Corporation
Limited incorporated vide The Companies Act 1961 in exercise of Powers conferred under
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.
CGM (Gen.) or owner or purchaser or project authority wherever used in this document shall
mean the officer holding the post of the Chief General Manager (Generation) APGCL,
Guwahati (Assam), who or his authorized representative will exercise authority on behalf of
the Department in respect of the Tender and the works specified herein.
Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to
supervision of works specified in this document.

The term ’Contractor’ wherever used in this document shall mean the individual/firm or
company who shall have entered into a contract agreement with the owner or the project
authority, undertaking on his behalf to carry out the works in full or in part as may be
specified in contract documents, and shall include in the case of an individual/ his heirs,
administrators and permitted assignees, in case of a firm, the partners of the said firm, their
respective heirs, executors, administrators and permitted assignees, and in case of a
Company its successors and permitted assignees.

Contract documents shall mean and comprise the following documents and shall be the basis
of agreement between the owner and the contractor for carrying out the works in accordance
with the terms and conditions, specifications, drawings and directions contained in the said
documents.

a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly
filled in, signed and dated by the contractor & duly submitted.

b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.

¢) Equipment, specifications and drawings, so far as applicable

d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner
as specified in the said forms

‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories,
apparatus, instruments, components manufactured articles and parts etc. to be supplied or
provided by the contractor under the terms of the contract , unless otherwise specified

The ‘Works’ shall unless be repugnant to such description shall be construed and taken to
mean the works contracted, or by virtue of the contract agreement, to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

The expression 'Specifications’ wherever used in this document shall mean all the pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or
indicated in the drawings appended hereto and to be issued for construction and shall have
reference also to other relevant terms and stipulations not furnished herein, but as far as
applicable.



CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

NIT No.: E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/KLHEP-Bench/13(03)

BID INVITATION FOR:
1(A) Construction of stone rubble masonry retaining wall & drain for 1st bench at newly excavated
area on left bank of upstream side at Dam site of KLHEP.

1(B) Construction of stone rubble masonry toe wall & drain for 1st bench at newly excavated area
on left bank of upstream side at Dam site of KLHEP.

1(C) Construction of 2 nos. stone masonry catch pit at 1st bench of newly excavated area on left
bank of upstream side at Dam site of KLHEP.

EARNEST MONEY DEPOSIT: Rs.59,504.00 (for General)

4.1

4.2

)

Rs.29,752.00 (for SC/ST/OBC) (For Individual only)

DUE DATE AND CLOSING TIME
The bid will be received up to 10.00 A.M. of 25/11/2022. The opening time of the bids will be at

1.00 p.m. on the same day and the venue will be the office of the Chief General Manager
(Generation), APGCL.

TIME OF COMPLETION OF WORK

The stipulated time of completion of the work is 75 (Seventy five) days from the date of handing
over the site. No time extension shall be granted to the contractor irrespective of size and
volume of the awarded work.

BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)

Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an amount
indicated or as specified in the Tender Notice. EMD amount should be deposited online as per
Finance Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated
21.08.2019 (copy enclosed for ready reference). EMD amount in any other form will not be
accepted.

ii) The Earnest Money as mentioned above will be returned to the respective bidders as per Finance

Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019
vide online. The department will not entertain any claim for release of the E.M. during the
pendency of selection of contractors for awarding the contract. The department will not pay any
interest on the E.M. deposit.

iii)The E.M. is liable to be forfeited in the absolute discretion of the CGM (Gen), APGCL if the

selected bidder revokes or alter or causes to withdraw his offer/tender before the expiry of its
validity or fails after the contract is awarded to him to execute the ‘Contract Agreement’ with the
department or to commence the work within the period envisaged in the terms and conditions or
as might be notified in the work order.

iv) A tender is liable to outright rejection in absence of the requisite E.M. deposit.

PERFORMANCE —GUARANTEE OR SECURITY DEPOSIT (S.D.)

The security to be taken for due performance of the contract in terms of the ‘contract agreement’
will be a deduction of 10% (ten percent) from every ad-interim payment made on account of
works performed, until the sum of these deductions becomes equal to 10 (ten) percent of the
total executed value.

Such S.D. shall be forfeited or appropriated by the CGM (Gen.), APGCL, BijuleeBhawan,
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may
be sustained by the APGCL as a result of breach of any terms, conditions of the contract by the
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4.4

5.2
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5.4

6.1

6.2

6.3
6.4

6.5
6.6

contractor, notwithstanding other remedies open to the APGCL under the terms of the contract
or law.

In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current
value within 30 (thirty) days from the date of intimation.

Subject to the provisions mentioned above and the provisions of guarantee period of one year,
the Security Deposit will be returned to the contractor on the due and satisfactory completion of
the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay
any interest on the amount of Security Deposit of Performance Guarantee. If the work gets
damaged during the defect liability period due to default of the contractor or even otherwise
(including due to force majeure) the CGM (Generation) reserves the right to forfeit the SD
Money.

GST /INCOME TAX CERTIFICATE (PAN / GST):

The offered rates and / or prices for the work shall include all taxes, duties, forest royalties,
monopolies etc. as may be applicable on material and labour during the tenure of the contract.
There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials
utilized for this work or equipment furnished / supplied for completing the work or for
machineries, equipment, tools and tackle, fuel and lubricants etc. used in connection with the
performance of the work, unless otherwise specified or qualified by the bidder in his bid. If,
however, any tax or duty is levied by the Govt. or statutory body on the finished work (after
complete installation and / or delivery), such tax or duty will be to the account of the APGCL.
The contractors must have a Active GST Registration No. and should submit copy of GST
Certificate and attested copy of PAN Card.

Caste certificate must be produced where necessary.

Copy of acknowledgement of ITR filled for preceding two financial years and an undertaking
regarding ITR filling for preceding two financial years immediately before the FY in which tax is
required to be deducted

BIDDER’'S QUALIFICATIONS:

The Bidder should submit a list and description of similar or comparable works previously
executed by him successfully during last 7 (seven) consecutive years indicating the individual
volume and contract price along with the name and address of the respective owner / authority.
All prospective bidders are hereby notified that, before any bid submitted in response to this
invitation is considered for award, the CGM (Generation), APGCL may require the bidder to
submit a further statement of facts in detail as to the previous experience of the bidder and
financial resource available with him for performing the contemplated work. The CGM
(Generation), APGCL expressly reserves the right to reject any bid or which the facts as to
business, financial and other resources or business experience, compared with the work bid
upon, justify such rejection.

The Bidder should submit valid Labour License Certificate.

Civil Engineering firms/contractors with adequate experience of having successfully completed
similar works during the last 3 years ending last day of month previous to the one in which
applications are invited should be either of the following:-

a. Three similar completed works costing not less than the amount equal to Rs. 11.90 lakhs (40%
of the tendered amount).

or
b. Two similar completed works costing not less than the amount equal to Rs. 14.88 lakhs (50%
of the tendered amount).

or
c. One similar completed work costing not less than the amount equal to 23.80 lakhs (80% of the
tendered amount).
They must submit such completion certificate with the tender.
Cost overrun shall not be accepted.
Contractors should be financially sound to invest the amount and should submit necessary
evidence on this account. Average Annual turnover during last three Financial Years i.e. 2020-
21, 2019-20 & 2018-19 should not be less Rs. 14.88 lakhs (50% of the tendered
amount). However; annual turnover certificate of each of the three financial years mentioned
above must be submitted.
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9.1

It should be ensured that the contractors shall have Provident Fund Code No. It will be
ascertained that all the workers engaged by the contractor directly should be registered for
Employees’ Provident (EPF) and due contribution have been credited into their account.

BIDDER SHOULD EXAMINE & UNDERSTAND

All prospective bidders are required to thoroughly study and carefully examine all the terms and
conditions, instructions, drawing & specifications pertaining to the work and visit the field of
work to fully satisfy and acquaint themselves about the nature and location of work, the
configuration of the ground. The spring level, the surface conditions, quality and quantity of
materials required and their availability the type of equipment and facilities needed preliminary
to and during the execution of the work and local conditions which may affect the work or cost
thereof. Failure to do so will be at the bidder’s risk.

SUBMISSION OF TENDER
Bidders are to quote their rates against each item in clear money (Rupees) value per unit of
work (inclusive of all taxes) in the prescribed format.
The rates are to be quoted on item rate basis. The rates are to be quoted in figures.
The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies
as applicable.
Bidders should note that unusually low rates not feasible for execution may not be technically
accepted.
Bidders should note that during the time of execution of work, any item not covered by the
schedule of work if required to be done as per decision of the CGM (Generation)/ Engineer-in
Charge of APGCL, they have to execute such work/works as supplementary item of works, rates
of which will be calculated by using the following formulae:
R=(T/T) * P

Where, R= Rate of supplementary item of work

T’= Bid value

T= Tendered value

P= Accepted Rate for the work as per respective S.O.R. of APWRD
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of CGM (Generation) will be final and
conclusive.
The quoted rates will be firm for entire period of completion of the work. No price escalation on
any component will be admissible.
Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified
copy of Power of Attorney authorizing a person to operate the tender and contract and should
furnish full address of the partners and the persons holding power of attorney on behalf of the
firm.
Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCL/AEGCL/APDCL, must be furnished, if any in the prescribed format( at
Chapter VII).
In the event of the date specified for bid receipt and opening being declared as a closed holiday
for Purchaser’s office, the due date for submission of bids and opening of bids will be the
following working day at the appointed date and place.
The Corporation cannot be held responsible for non-receipt and postal delay.
Every page of the tender document to be duly signed by the bidder.

AWARD OF CONTRACT

The contract will be awarded to that responsible bidder whose bid, confirming to the schedule
conditions of contract and specifications will be most advantageous to the Department, price and
other factors considered. An award mailed (or otherwise furnished) to the successful bidder
within the time for acceptance specified in the bid will result in a binding contract without
further action by either party. The CGM (Generation), APGCL does not bind itself to accept the
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9.2

10.

10.1

10.2
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11.
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12.
12.1

12.2

12.3

12.4

12.5

13.
13.1

lowest bid or any bid. As the interest of the Department may require, the right is reserved to
reject any or all bids and to waive any minor informality or irregularity in bids received without
assigning any reason thereof. Bid which are incomplete or which contain undesirable conditions
are liable to rejection.

APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely payment of bills, for which no interest on the payable amount will be
entertained.

CONTRACT AGREEMENT

The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the
selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

The conditions of the F-2 form shall form part and parcel of the agreement. However wherever
there is any contradiction or variation between the conditions of the F-2 form, the terms and
conditions specified elsewhere in this document, the later will be treated as superseding the
former. Terms and conditions shall be as per F-2 Form of agreement and has to follow
accordingly. In the Form-F-2 all the designations appearing as Executive Engineer/Sub
divisional Officer shall be read as Chief General Manager (Generation), Assam Power
Generation Corporation Limited (herein after called as C.G.M (Generation), APGCL).

In a case where the selected bidder fails to commence the work as shall be notified in the work
order or fails to execute the tender agreement with the CGM (Generation), APGCL as stipulated
herein before; the CGM (Generation), APGCL reserves the right to claim loss, damage etc. and
take appropriate action under the terms of this document or law including forfeiture of E.M.

TOOLS & PLANTS

The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for
carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange
and maintain the equipment required for implementation of work all throughout the period of
the contract.

MATERIALS & LABOUR

All materials (this includes without limitation raw materials, parts, components etc.) and labour
required for carrying out the work shall be arranged and furnished by the contractor all
throughout the tenure of the contract and strictly conform to relevant IS Code (latest revision).
The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode of
transportation. The Department shall not consider, after acceptance of the contract, to pay any
extra charge for lead or any other reasons, in case the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.
APGCL shall not issue any construction materials such as cement, reinforcement bar, or any
other materials.

In connection with the performance of work throughout the tenure of the contract, the
engagement of labour and payment therefore by the contractor shall conform to the statute, the
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the
local authorities or statutory bodies, as may be in force from time to time.

The materials procured for the work by the contractor shall be placed at site properly for
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced
immediately for which no extra charge will be payable to the contractor.

CHANGES IN QUANTITY AND ITEM

The CGM (Generation), APGCL may at any time, by a written order make changes within the
general scope of the contract, in any one or more of the following

1) Quantity of any item

ii) Alteration or omission of any item

iii) Addition of any item

iv) Alteration in drawings, designs or specifications

If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or time
schedule or both and the contract shall be modified in writing accordingly. Any claim by the
contractor for adjustment under this clause must be asserted within 30 days from the date of
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14.1

14.2

14.3

14.4

15.
15.1

15.2

16.
16.1

17.
17.1

18.
18.1

receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM
(Generation) if decides that the facts justify such action, may receive and act upon any such
claim asserted at any time prior to final payment under the contract. Failure to agree to any
adjustment shall be a dispute concerning a question of fact within the meaning of the disputes
mentioned herein after. However nothing in this clause shall excuse the contractor from
proceeding with the contract as changed.

INSPECTION

All works and all supplies (this term includes without limitation raw materials, parts,
components, intermediate assemblies and end products) under the contract shall be subject to
inspection and test by the CGM (Generation), APGCL or his authorized person to the extent
practicable at all times and places including the period of construction or manufacture and in
any event prior to final acceptance.

In case any work or part thereof or/and any supply is found defective in material or
workmanship or otherwise not in conformity with the specifications or drawings or requirements
of the contract, the CGM (Generation), APGCL shall have the right either to reject them or to
require their correction, as directed by the department.

The inspection and test by the CGM (Generation), APGCL or his authorized person of any work
or any supplies does not relieve the contractor from any responsibility regarding defects or other
failures to meet the contract requirements which may be discovered prior to final acceptance.
Except as otherwise provided in this contract final acceptance shall be conclusive except as
regards latent defects, fraud or such gross mistakes as amount to fraud.

The contractor shall provide and maintain an inspection system acceptable to the CGM
(Generation), APGCL covering the works and/or supplies hereunder. Records of all inspection
works by the contractor shall be kept complete and available to the CGM (Generation), APGCL
during the performance of this contract.

FORCE MAJEURE

Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of
Government etc. Any constraints other than those specified above will not constitute force
majeure condition. In view of the other constraint beyond the control of the Contractor primarily
due to statutory compulsion, extension of execution may also be considered on individual merit
of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM
(GENERATION) within 15 (fifteen) days from the beginning of such delay in writing for
consideration and acceptance.

It may be noted that in the event of Geological surprises/problems, the work may need to be
stopped for some time at the discretion of the engineer in charge. The stoppage period shall be
excluded from the time period allotted for completion of the work. The time of completion shall
be accordingly adjusted for such stoppage of work, if any.

LIQUIDITY DAMAGE

The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent)
of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten
percent) of the executed value. However, the payment of liquidated damages shall not in any
way relieve the Contractor from any of its obligations to complete the works or from any other
obligations and liabilities of the Contractor under the Contract.

TERMS OF PAYMENT

1) 1st and Final Account Bill shall be entertained only after completion of 100% of work.

2) Bills shall be entertained on the basis of actual measurement of completed works as per
standard procedure. The quantity of items mentioned in the BOQ may vary depending upon the
site conditions.

3) Every payment shall be made subject to the availability of fund.

CONTRACTUAL FAILURE:

In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL
shall be entitled to forfeit the EMD or any money received from the bidder and may take
appropriate action under the terms of the Contract or Law.




19.
19.1

20.
20.1

SETTLEMENT OF DISPUTE:

In the event of any dispute or differences at any time arising between the parties relating to
work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences shall be endeavored to be resolved by mutual negotiation. If, however, such
negotiation is in fructuous, the dispute should be finally settled through Arbitration and
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The
decision of the arbitrator shall be final & binding upon the parties and the expense of the
arbitration shall be paid as may be determined by the arbitrator in accordance with provisions
of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held in Guwahati.

TERMINATION:
APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the
contractor:

1. Fails to remedy a failure in the performance of his obligations,

1. Becomes insolvent or bankrupt,

1i1. Submit to APGCL statement which has a material effect on the rights, obligations or
interest of APGCL and which the contractor known to be false,

iv. As result of force majeure, if the whole work cannot be performed for a continuous period
of 90 (ninety) days. APGCL shall make payment upon termination to contractor the
services performed by the contractor to the entire satisfaction of APGCL prior to date of
termination.



1.

CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

SAFETY ENGINEREING

Accident prevention shall be an essential part of the programme of the contractor for all operations
involved in performance of the contract under this invitation in order to reduce cost of construction
measured in terms of:

a) Near Miss Accidents
b) Accidents

¢) Temporary injury

d) Permanent injury

e) Fatal accident

LOSS OF MACHINERY/TIME

1 Loss of materials resulting from accidents

2 Loss of damage to equipment.

3. The cost of work man’s compensation insurance.

4 Loss of time due to accident, ultimately leading to downtime reduction.

Suitable safety programme should be developed to cope with the particular hazard for each operation.
(Operation & maintenance).

2.

INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his
representative.

COMPENSATION

No extra charges or additional compensation will be admissible to the contractor by the
department for any work done to comply with the provisions of safety Engineering and Safety
Code.

The contractor shall be solely responsible for ensuring adequate safety and security of
manpower engaged in the work.



CHAPTER-V

CONTRACTOR’S CAMP

CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities convenient to the site works under this contract as are necessary for housing, feeding
and accommodation of his employees. The location, construction, operation and maintenance of
such camps shall be subject to the approval of the Assistant General Manager/ Engineer in
charge of the site.

USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear and
clean the site after completion of his works and handover the land to the Engineer-in-Charge.
The contractor will be liable to pay compensation for any damages done to the land or
neighboring area.

SANITATION IN CAMP SITE:

The temporary sanitation in the campsite should be properly maintained and hygienic so that
pollution can be controlled and just before completion of the work site must be cleared properly.

ELECTRICITY SUPPLY:

Electricity supply will be on chargeable basis.



CHAPTER-VI

DECLARATION

I/ We hereby declare that I/we shall treat the tender documents and other records connected with the
works as secret/confidential and shall not communicate information derived there from to any person
other than person to whom I//We/am/are authorized to communicate the same or use the information to
any manner prejudicial to the safety of the state.

Signature of the tenderer

Full Name
(In Block letters)

Address .oovveevniiiiiiiiiiiiiie



CHAPTER-VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer Cause of Dispute Amount involved Remarks showing present
(APDCL/APGCL/AEGCL) status




CHAPTER-VIII

Schedule of work:
ANNEXURE-A
To,
The Chief General Manager (Generation),
APGCL, Bijulee Bhawan,
Paltanbazar, Guwahati-1
Sub:  Submission of tender for the work:-
1(A) Construction of stone rubble masonry retaining wall & drain for 1°* bench at
newly excavated area on left bank of upstream side at Dam site of KLHEP.
1(B) Construction of stone rubble masonry toe wall & drain for 1st bench at newly
excavated area on left bank of upstream side at Dam site of KLHEP.
1(C) Construction of 2 nos. stone masonry catch pit at 1st bench of newly excavated
area on left bank of upstream side at Dam site of KLHEP.
Ref: Your E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/KLHEP-Bench/13(03)
Dear Sir,

In response to your above notice I/We ...cccoiiiiiiiiiiiiiiiiiiiiiiii e, am /are

submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked

for, are enclosed herewith, for your kind perusal.

(A) Construction of stone rubble masonry retaining wall & drain for 1°° bench at newly
excavated area on left bank of upstream side at Dam site of KLHEP.

Sl
No.

Description of Item Unit Quantity Rate (Rs.) Amount (Rs)
Including Including all
all taxes taxes

Excavation of Structures hour | 90.00
Providing Hydraulic excavator for preparation of site
and excavation of structures as per direction of
Engineer in Charge (lumpsum)

Excavation in Hard Rock (blasting prohibited) cum | 20.00
Excavation for roadway in hard rock (blasting
prohibited) with rock breakers including breaking
rock, loading in tippers and disposal with a lift upto
1.5 m and lead upto 200 metres, trimming bottom
and side slopes in accordance with requirements of
lines, grades and cross- sections as per Technical
Specification Clause 302.3.5

By manual means

Providing concrete for plain/reinforced concrete in | cum 16.151
open foundations complete as per drawings and
technical specifications clause 802,803,1202 &1203
With crushed stones

PCC grade M10, Nominal 1:3:6(hand mixing)

Stone masonry in cement mortar for substructure | cum 165.335
complete as per drawing & technical specification
Clauses 702, 704, 1202 and 1204

In cement mortar 1:4




Providing weep holes in brick masonry/stone masonry,
plain/reinforced concrete abutment, wing wall, return
wall with 100 mm dia PVC pipe extending through the
full width of the structures with slope of 1(V):20(H)
towards drawing face complete as per drawing and
technical specification

For weep holes pipe 100 mm dia PVC

Nos.

102

Plastering with Cement Mortar (1:4), 15 mm thick in
substructure as per technical specification

Sq

129.2

Supplying, fitting and placing TMT (Fe-500 D)
reinforcement bar (Other ISI approved TMT
reinforcement  bar  (SAI/BISCON/THERMAX  or
equivalent)) in substructure complete as per drawings
and technical specification Clauses 1002, 1005, 1010 &
1202

ton

0.59

Providing and laying filter media with granular crushed
aggregates as per specification with smaller size
towards the soil and bigger size towards the wall and
providing over the entire surface behind abutment, wing
wall, return wall to the full height, compacted to firm
condition complete as per drawing and technical
specification Clause

cum

41.66

Hiring of diesel compressor including all necessary
equipments, transportation of machine to and from site,
driller, helper and cost of fuel for making drill holes of
dia. 20mm and 500mm deep at the top face of concrete
column to fix the reinforcement bars.

For drilling holes

day

15.00

10

Supplying :FOSROC LOCK FIX P " agent for fixing the
reinforcement bars into the drill holes
Supplying :FOSROC LOCK FIX P " agent for fixing the
reinforcement bars into the drill holes

litre

13.60

11

Supplying, fitting and placing TMT (Fe-500 D)
reinforcement  bar  (From  Primary  Producer:
TATA/SAIL/Esser Steel/ Jindal steel/Shyam steel/RINL)
in foundation complete as per drawings and technical
specifications Clauses 1000 and 1202

Tor for Dowelling for foundation

20mm dia TMT bar @1000 c/c

ton

0.34

12

Single bamboo spur and palisading of whole 1st class
bamboo (Bholuka or

Barua) 85 mm to 100 mm dia. Closely packed & driven
including fitting,

fixing with half 2nd class bamboo (ati or Bethua)
horizontally in three rows with cane or tying wire
complete and struts 1500 mm apart longitudinally and
providing brush wood in the spur as per drawings and
technical specifications.

Driven at least 900 mm below ground and 1800 mm
above ground

rm

37.00

13

Providing and laying pitching on slopes laid over
prepared filter media as

per drawing and technical specifications Clause 1302
Stone

cum

5.00




Boulder
14 Gunny Bag bag | 2234.06
15 Construction of embankment with approved material | cum | 715.00
obtained from borrow pits with a lift upto 1.5 m,
transporting to site, spreading, grading to required
slope and compacting p g to meet requirement of Tables
300.1 and 300.2 with a lead upto 1000 m as per
Technical Specification Clause 301.5
Private Land
(A) Total (Rs.)

(B) Construction of stone rubble masonry toe wall & drain for 1lst bench at newly
excavated area on left bank of upstream side at Dam site of KLHEP.

Sl

Description of Item

Unit

Quantity

Rate (Rs.)
Including
all taxes

Amount (Rs)
Including all
taxes

Providing concrete for plain/reinforced concrete in
open foundations complete as per drawings and
technical specifications clause 802,803,1202 &1203
With crushed stone

PCC grade M10, Nominal 1:3:6(hand mixing)

cum

10.125

Stone masonry in cement mortar for substructure
complete as per drawing & technical specification
Clauses 702, 704, 1202 and 1204

In cement mortar 1:4

cum

66.188

Providing weepholes in brick masonry/stone
masonry, plain/reinforced concrete abutment, wing
wall, return wall with 100 mm dia PVC pipe
extending through the full width of the structures
with slope of 1(V):20(H) towards drawing face
complete as per drawing and technical specification
Clauses 614, 709, 1204.3.7

For weepholes pipe 100 mm dia PVC

No.s

50

Plastering with Cement Mortar (1:4), 15 mm thick in
substructure as per technical specification
For Toe wall plaster Top portion

sqm

65.50

Supplying, fitting and placing TMT (Fe-500 D)
reinforcement bar (Other ISI approved TMT
reinforcement bar (SAI/BISCON/THERMAX or
equivalent)) in

substructrue complete as per drawings and technical
specification Clauses 1002, 1005, 1010 & 1202

8 mm thick jali for drain bed

ton

0.51

Providing and laying filter media with granular
crushed aggregates as per specification with smaller
size towards the soil and bigger size towards the wall
and providing over the entire surface behind
abutment, wing wall, return wall to the full height,
compacted to firm condition complete as per drawing
and technicalspecification Clause 1204 3 8

cum

18.75

Hiring of diesel compressor including all necessary
equipments, transportation of machine to and from
site, driller, helper and cost of fuel for making drill
holes of dia. 20mm and 500mm deep at the top face of

day

7.00




concrete column to fix the reinforcement bars.

Supplying :FOSROC LOCK FIX P " agent for fixing
the reinforcement bars into the drill holes

litre

5.00

Supplying, fitting and placing TMT (Fe-500 D)
reinforcement bar (From Primary Producer:
TATA/SAIL/Esser  Steel/  Jindal  steel/Shyam
steel/RINL) in foundation complete as per drawings
and technical specifications Clauses 1000 and 1202
Tor for Dowelling for foundation

20mm dia TMT bar @1000 c/c

ton

0.12

10

Providing and laying pitching on slopes laid over
prepared filter media as

per drawing and technical specifications Clause 1302
Stone

Boulder

cum

3.75

(B) Total (Rs.)

(C) Construction of 2 nos. stone masonry catch pit at 1st bench of newly excavated area on

left bank of upstream side at Dam site of KLHEP.

Sl
No.

Description of Item

Unit

Quantity

Rate (Rs.)
Including
all taxes

Amount (Rs)
Including all
taxes

Excavation of Structures

Earthwork in excavation for structures as per
drawing and technical specifications clause 305.1
including setting out, construction of shoring and
bracing, removal of stumps and other deleterious
materials and disposal upto a lead of 50m, dressing
of sides and bottom and backfilling in trenches with
excavated suitable material.

Ordinary Soil

Upto 3 m depth

cum

19.224

Providing concrete for plain/reinforced concrete I
open foundations complete as per drawings and
technical specifications clause 802,803,1202 &1203
With crushed stone

PCC grade M10, Nominal 1:3:6(hand mixing)

cum

0.16

Providing concrete for plain/reinforced concrete open
foundations complete as per drawings and technical
specifications clause 802,803,1202 &1203

With crushed stone

R.C. C grade M20

cum

1.344

Stone masonry in cement mortar for substructure
complete as per drawing & technical specification
Clauses 702, 704, 1202 and 1204

Random rubble masonry

In cement mortar 1:4

cum

9.386

Providing and laying boulder apron for bed protection
with stone boulders of minimum size and weight as
per Table 1300.1, no fragment weighing less than 25
kg laid dry complete as per drawing and technical
specifications Clause 1301

Wall

cum

2.02

Supplying, fitting and placing TMT (Fe-500 D)
reinforcement bar (Other ISI approved TMT

ton

0.05




reinforcement bar (SAI/BISCON/THERMAX or
equivalent)) in substructrue complete as per
drawings and technical specification Clauses 1002,
1005, 1010 & 1202

7 Plastering with Cement Mortar (1:4), 15 mm thick on | sqm 97.6
brickwork in substructure as per technical

specification

(C )Total(Rs.)

Grand Total: (A)+(B)+(C)=




BIDDER’S CREDENTIALS

Particulars

Validity period Supporting documents

1. Financial status (Average Annual
Turnover for the F.Y. 2019-20 ,20202-21
& 2021-22)

2. PAN

3. Active GST Registration certificate

4. Registration certificate of firm(if any)

5.  Labour Licence

6. E.PF

7.  List of similar works previously
executed

8. ITRreturn for preceding two FY
9. Others

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender
shall not be considered for evaluation.

Enclose:

1. Demand Draft No.
2. Date of issue

3. Name of Bank

Yours faithfully,

Signature of contractor
Full Name
Address




CHAPTER-IX

DRAWINGS
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EXISTING HILL SLOPE PROFILE ON THE
LEFT BANK OF HATIDUBI DAM.




