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CHAPTER-I

TENDER NOTICE

ASSAM POWER GENERATION CORPORATION LIMITED
Registered Office: Bijulee Bhawan, 2nd floor, Paltanbazar, Guwahati-781 001, Assam.

Email: tikench.basumatary@apgcl.org, saurav.saikia@apgcl.or  g    
Tiken Ch. Basumatary

                                                                    Chief General Manager (Generation)

E-Tender Notice No. APGCL/CGM(Gen.)-(H&C)/2022-23/KLHEP-Tunnel/23(18)   Dated:22-12-
2022

Invitee
The Chief General Manager (Generation)
2nd Floor  Bijulee  Bhawan,  Paltanbazar,  Guwahati,  Assam, PIN-
781001

Name of work Repair and Rehabilitation of R.C.C. lined Head Race Tunnel 
(H.R.T.) at 2 X 50 MW KLHEP

Duration of work 60 (Sixty) days from handing over the site

Value of Work Rs. 57,18,683.00 (Rupees Fifty seven lakhs eighteen thousand six
hundred and eighty three) only.

Eligibility of the
bidder

Reputed  and  financially  sound  Civil  Engineering  firms  /
contractors  with  Average  Annual  turnover  during  last  three
Financial Years i.e.  2019-20, 2020-21 & 2021-22 should not be
less Rs. 29 lakhs (50% of the tendered amount)
                                              and 
Civil  Engineering  firms/contractors  with  adequate  experience  of
having  successfully  completed  similar  works  during  the  last  7
years  ending  last  day  of  month  previous  to  the  one  in  which
applications are invited should be either of the following:-
a. Three similar completed works costing not less than the amount
equal to Rs. 22,87,473.00 (40% of the tendered amount).
                                             or
b. Two similar completed works costing not less than the amount
equal to Rs. 28,59,342.00 (50% of the tendered amount).
                                          or
c. One similar completed work costing not less than the amount
equal to Rs. 45,74,946.00 (80% of the tendered amount).

Tender fee (Non-
refundable)

Rs. 1200/- (Rupees one thousand two hundred only) 
Tender processing fees must be deposited online as per instructions
given vide as per OM. No.  FEB.  269/2017/27 dated 21.08.2019
(copy enclosed for ready reference).  Tender processing fee in any
other form will not be accepted.

Earnest Money
Deposit (EMD)

 Rs. 1,16,000.00 (for General)
 Rs.  58,000.00 (for SC/ST/OBC)(For Individual only)
EMD amount should be deposited online as per Finance Department
Govt.  of  Assam  office  memorandum  (OM).No.  FEB.269/2017/27
dated 21.08.2019 (copy enclosed for ready reference). EMD amount
in any other form will not be accepted.

Start date of Tender 23.12.2022

Last date and time of
online bid submission

12.00 pm on 05.01.2023

Tender Opening 03.00 pm on 05.01.2023
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Bidder must download the Bidding Documents and submit the bid electronically on the
portal https://assamtenders.gov.in
The Bidders will be required to submit the bids by using own Digital Signature Certificate
with both Signing and Encryption Certificates (minimum Class-II Certificate). Prospective
Bidders must procure DSC before participating in the tenders. The viewing & downloading
of the bid document will be free of cost.
Bid shall be submitted electronically/ online.
The bidder must submit the requisite tender fee and EMD through online as per
Finance Department Govt of Assam office memorandum (OM) No. FEB. 269/2017/27
dated: 21.08.2019.
The Bidders will be required to download the Bidding Documents from the web portals
mentioned above. However, they will have to pay a non - refundable tender document fee
as mentioned above online, the details of which are stipulated in the tender document.
The acceptance of the bid shall be subjected to acceptance of the document fee.
The Chief General Manager (Generation), APGCL is not bound to accept the lowest rates
and reserves the right to accept or reject any or all tenders without assigning any reason
thereof.
Note: Any addendum/corrigendum/extension etc. in respect of this tender shall be issued
on the portal https://assamtenders.gov.in and APGCL’s website: www.apgcl.org.

                                                                                         Yours faithfully,

   Sd/-
                                                                             Chief General Manager (Generation)
                                                                                                 APGCL

    

Memo no: APGCL/CGM (H&C)/W/2019-20/822/(part I)/34(A)                 Date: 
22/12/2022

C.c. to: - 
1) The  Chairman,  APGCL,  Bijulee  Bhawan,  Paltanbazar,  Guwahati-781  001,  for

favour of kind information.
2) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001,

for favour of kind information.
3) The Chief General Manager (F & A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781

001, for information.
4) The General Manager, KLHEP, APGCL, Lengery, Dist.-Karbi Anglong, for information and

necessary action and wide circulation.
5) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001, for information with

a request to publish the notice in one issue of  Local  Dailies in Regional  and English
Language on or before 23/12/2022.

6) Relevant File.  
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CHAPTER-II

1 TERMINOLOGY

1.01 APGCL  wherever  used  in  this  document  shall  mean  Assam  Power  Generation  Corporation
Limited  incorporated vide The Companies Act 1961 in exercise of Powers  conferred   under the
Act including subsequent amendments, if any. APGCL is a successor company of ASEB.  

1.02 CGM (Generation) or owner or purchaser or project authority wherever used in this document
shall  mean  the officer  holding the  post  of  the  Chief General  Manager  (Generation)  APGCL,
Guwahati (Assam), who or his authorized representative  will exercise authority on behalf of  the
Department in respect of the Tender and the works specified herein.

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the Departmental
post of General Manager/ Assistant General Manager (Civil) pertaining to supervision of works
specified in this document.

1.04 The  term  ’Contractor’  wherever  used  in  this  document  shall  mean  the  individual/firm  or
company  who  shall  have  entered  into  a  contract  agreement  with  the  owner  or  the  project
authority, undertaking on his behalf to carry out the works in full or in part as may be specified
in contract documents, and shall include in the case of an individual/ his heirs, administrators
and permitted assignees, in case of a firm, the partners of the said firm, their respective heirs,
executors, administrators and permitted assignees, and in case of a Company its successors and
permitted  assignees.

1.05 Contract documents shall mean and comprise the following documents and shall be the basis of
agreement between the owner and the contractor for carrying out the works in accordance with
the  terms  and  conditions,  specifications,  drawings  and  directions  contained  in  the  said
documents.
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly filled
in, signed and dated by the contractor & duly submitted.
b)  Contractor’s original bid proposal  and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.
c) Equipment, specifications and drawings, so far as applicable
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner as
specified in the said forms

1.06 ‘Equipment’  and  ‘Plants’  shall  mean  and  include  all  sorts  of  machineries  and  accessories,
apparatus,  instruments,  components  manufactured  articles  and  parts  etc.  to  be  supplied  or
provided by the contractor under the terms of the contract , unless otherwise specified

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to  mean
the works contracted, or by virtue of the contract agreement, to be executed whether temporary
or permanent and whether original, altered, substituted or additional.

1.08 The  expression  ’Specifications’  wherever  used  in  this  document  shall  mean  all  the  pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or indicated in
the drawings appended hereto and to be issued for construction and shall have reference also to
other relevant terms and stipulations not furnished herein, but as  far as applicable.
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CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

E-Tender Notice No. APGCL/CGM(Gen.)-(H&C)/2022-23/KLHEP-Tunnel/23(18)   Dated: 22-12-
2022

BID INVITED FOR: Repair and Rehabilitation of RCC lined Head Race Tunnel (HRT) at 
2X 50 MW KLHEP

EARNEST MONEY DEPOSIT: Rs. 1,16,000.00 (for General)
 Rs.  58,000.00 (for SC/ST/OBC)(For Individual only)

1. DUE DATE AND CLOSING TIME  
The bid will be received up to 12.00 p.m. on 05.01.2023. The opening time of the bids will be
at 3.00 p.m. on 05.01.2023 and the venue will be the office of the Chief General Manager
(Gen), APGCL. Bidders or their authorized representatives will make it convenient to attend
the bid opening on time.

2. TIME OF COMPLETION OF WORK  
The stipulated time of completion of the work is 60 (Sixty) days from the date of handing
over the site. No time extension shall be granted to the contractor irrespective of size and
volume of the awarded work.

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)
3.1 EMD  amount  should  be  deposited  online  as  per  Finance  Department  Govt.  of  Assam  office

memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 (copy enclosed for ready reference). EMD
amount in any other form will not be accepted.

3.2 The E.M. is liable to be forfeited in the absolute discretion of the CGM (Gen), APGCL, if a selected
bidder revokes or causes to withdraw his offer / tender before the expiry of its validity or fails after
the  contract  is  awarded to  him to  execute  the ‘Contract  agreement’  with  the  APGCL described
herein after (so far as applicable) or to commence the work within the period as notified in the work
order.

3.3 A tender is liable for outright rejection in absence of the requisite E.M. deposit.

4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.)
4.1 The  security  to  be  taken  for  due  performance  of  the  contract  in  terms  of  the  ‘contract

agreement’ will be a deduction of 10% (ten percent) from every ad-interim payment made on
account of works performed, until  the sum of these deductions becomes equal to 10 (ten)
percent of the total executed value.

4.2 Such S.D. shall be forfeited or appropriated by the CGM (Gen), APGCL, BijuleeBhawan,
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that
may be sustained by the APGCL as a result of breach of any terms, conditions of the contract
by the contractor, notwithstanding other remedies open to the APGCL under the terms of
the contract or law.

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc,
the contractor shall forthwith recoup the amount to restore the Security Deposit to the full
current value within 30 (thirty) days from the date of intimation.

4.4 Subject to  the provisions mentioned above and the provisions of  guarantee period of  one
year, the Security Deposit will be returned to the contractor on the due and satisfactory
completion of the contract and after all claims of the APGCL shall have been settled. The
APGCL  will  not  pay  any  interest  on  the  amount  of  Security  Deposit  of  Performance
Guarantee. If the work gets damaged during the guarantee period of one year due to default
of the contractor or even otherwise (including due to force majeure) the CGM (Gen) reserves
the right to forfeit the SD Money.

5. GST / INCOME TAX CERTIFICATE (PAN / GST):
5.1 The  offered rates and  /  or  prices for  the  work shall  include all  taxes,  overhead charges,

duties, forest royalties, monopolies etc. as may be applicable on material and labour during
the tenure of the contract. There will be no reimbursement for any increase or levy of new
taxes, duties etc. on materials utilized for this work or equipment furnished / supplied for
completing the work or for machineries, equipment, tools and tackle, fuel and lubricants etc.
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used in connection with the performance of the work, unless otherwise specified or qualified
by the bidder in his bid. If, however, any tax or duty is levied by the Govt. or statutory body
on the finished work (after complete installation and / or delivery), such tax or duty will be to
the account of the APGCL.

5.2 The contractor  must have  a valid  GST Registration No. and should submit  copy of  GST
Certificate and attested copy of PAN Card.

5.3 Caste certificate must be produced where necessary.
5.4  The contractor must submit  IT return for last  three F.Y. i.e.  2021-2022,  2020-2021  and

2019-2020

6. BIDDER’S QUALIFICATIONS:
6.1  The Bidder should submit a list and description of similar or comparable works previously 

executed  by  him successfully  during  last  7  (seven)  consecutive  years ending  last  day  of
month previous to the one in which applications are invited indicating the individual volume and 

contract price along with the name and address of the respective owner / authority.
6.2 All  prospective  bidders  are  hereby  notified  that,  before  any  bid/quotation  submitted  in

response to this invitation is considered for award, the CGM (Gen), APGCL may require the
bidder to submit a further statement of facts in detail as to the previous experience of the
bidder and financial resource available with him for performing the contemplated work. The
CGM (Gen), APGCL expressly reserves the right to reject any bid or which the facts as to
business, financial and other resources or business experience, compared with the work bid
upon, justify such rejection.

6.3 The Bidder should submit valid Labour License Certificate.
6.4 Civil  Engineering  firms/contractors  with  adequate  experience  of  having  successfully

completed similar works during the last 7 years ending last day of month previous to the one
in which applications are invited should be either of the following:-
a. Three similar completed works costing not less than the amount equal to  Rs. 22,87,473.00
(40% of the tendered amount).

or
b. Two similar completed works costing not less than the amount equal to Rs. 28,59,342.00
(50% of the tendered amount).

or
c. One similar completed work costing not less than the amount equal to Rs. 45,74,946.00
(80% of the tendered amount).

6.5 Cost overrun shall not be accepted.
6.6 Contractors should be financially sound to invest the amount and should submit necessary

evidence on this account. Average Annual turnover should not be less Rs. 29.00 lakhs  in the
last  three  Financial  Years  i.e.  2019-20,  2020-21  &  2021-22.  However;  annual  turnover
certificate of each of the three financial years mentioned above must be submitted.

6.7 The Bidder should submit valid EPF account no. and ESIC Certificates.

7. BIDDER SHOULD EXAMINE & UNDERSTAND  
7.1 All prospective bidders are required to thoroughly study and carefully examine all
the terms and conditions, instructions, drawing & specifications pertaining to the work and
visit the field of work to fully satisfy and acquaint themselves about the nature and location
of work, the configuration of the ground. The spring level, the surface conditions, quality and
quantity  of  materials  required and their availability  the type of equipment and facilities
needed preliminary to and during the execution of the work and local conditions which may
affect the work or cost thereof. Failure to do so will be at the bidder’s risk.

8. SUBMISSION OF  TENDER  
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of

work (inclusive of all taxes) in the prescribed format.
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures.
8.3 The rates quoted by the bidders will be inclusive of all taxes, overhead charges, royalties and

other statutory levies as applicable.
8.4 Bidders  should  note  that  unusually  low  rates  not  feasible  for  execution  may  not  be

technically accepted.   
8.5 Bidders should note that during the time of execution of work, any item not covered by the

schedule of work if required to be done as per decision of the CGM (Generation)/ Engineer-in
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Charge of APGCL, they have to execute such work/works as supplementary item of works,
rates of which will be calculated by using the following formulae:

R= (T’/T) * P

Where, R= Rate of supplementary item of work
T’= Bid value
T= Tendered value
P= Accepted Rate for the work on PWD DSR 2021 (Vol I and II) (Civil works).

If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of CGM (Generation) will be final
and conclusive.

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation
on any component will be admissible.

8.7 Firms submitting tender should enclose a certified  copy of the Firm’s constitution and a
certified copy of Power of Attorney authorizing a person to operate the tender and contract
and should furnish full address of the partners and the persons holding power of attorney on
behalf of the firm.

8.8  Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCL/AEGCL/APDCL, must be furnished, if any in the prescribed format (at
Chapter VII).

8.9       In the event of the date specified for bid receipt and opening being declared as a closed
holiday for Purchaser’s office, the due date for submission of bids and opening of bids will be
the following working day at the appointed date and place.

8.10 The Corporation cannot be held responsible for non-receipt and postal delay.
8.11 Every page of the tender document to be duly signed by the bidder.
8.12 The contesting bidders must password protect the technical documents before uploading on

the NIC portal. The password mut be kept confidential and shared only with the concerned
officials of APGCL. Also, the bidders submit a hard copy of the technical bids in the O/o the
GM (Civil), HQ, APGCL.

9. AWARD OF CONTRACT  
9.1 The  contract  will  be  awarded  to  that  responsible  bidder  whose  bid,  confirming  to  the

schedule  conditions  of  contract  and  specifications  will  be  most  advantageous  to  the
Department, price and other factors considered. An award mailed (or otherwise furnished) to
the successful  bidder within the time for acceptance specified in the bid will  result  in a
binding contract without further action by either party. The CGM (Generation), APGCL does
not bind itself to accept the lowest bid or any bid. As the interest of the Department may
require, the right is reserved to reject any or all bids and to waive any minor informality or
irregularity in bids received without assigning any reason thereof. Bid which are incomplete
or which contain undesirable conditions are liable to rejection.

9.2 APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely  payment of  bills,  for  which no interest  on the  payable  amount will  be
entertained.

10. CONTRACT AGREEMENT  
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the

selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

10.2 The  conditions  of  the  F-2  form  shall  form  part  and  parcel  of  the  agreement.  However
wherever there is any contradiction or variation between the conditions of the F-2 form, the
terms  and  conditions  specified  elsewhere  in  this  document,  the  later  will  be  treated  as
superseding the former. Terms and conditions shall be as per F-2 Form of agreement and
has  to  follow  accordingly.  In  the  Form-F-2  all  the  designations  appearing  as  Executive
Engineer/Sub divisional Officer shall be read as Chief General Manager (Generation), Assam
Power Generation Corporation Limited (herein after called as C.G.M (Generation), APGCL.

10.3 In a case where the selected bidder fails to commence the work as shall be notified in the
work order or fails to execute the tender agreement with the CGM (Generation), APGCL as
stipulated herein before; the CGM (Generation),  APGCL reserves the right to claim loss,
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damage etc. and take appropriate action under the terms of this document or law including
forfeiture of E.M.

11. TOOLS & PLANTS  
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for

carrying  out  the  work  by  the  contractor  (excluding  hypothecation).  The  contractor  shall
arrange and maintain the equipment required for implementation of work all throughout the
period of the contract. The contractor must make provisions for atleast two intercom at work
site to facilitate smooth communication the two ends of the tunnel.

12. MATERIALS & LABOUR  
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and

labour required for carrying out the work shall be arranged and furnished by the contractor
all throughout the tenure of the contract and strictly conform to relevant IS Code ( latest
revision).

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode
of transportation. The Department shall not consider, after acceptance of the contract, to pay
any extra charge for lead or any other reasons, in case the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.

12.3 APGCL  shall  not  issue  any  construction  materials  such  as  cement,  reinforcement  bar,
scaffolding or any other materials.

12.4 In connection  with  the  performance  of  work  throughout  the  tenure  of  the  contract,  the
engagement of labour and payment therefore by the contractor shall conform to the statute,
the pertinent law or act of  the Central  & State Govts,  as well  as rules,  regulations and
orders of the local authorities or statutory bodies, as may be in force from time to time.

12.5 The materials procured for the work by the contractor shall be placed at site properly for
inspection  of  Engineer-in  charge  before  utilization.  Any  defective  materials  should  be
replaced immediately for which no extra charge will be payable to the contractor.

13. CHANGES IN QUANTITY AND ITEM  
13.1 The CGM (Generation), APGCL may at any time, by a written order make changes within

the general scope of the contract, in any one or more of the following
i) Quantity of any item
ii) Alteration or omission of any item
iii) Addition of any item
iv) Alteration in drawings, designs or specifications

If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or
time schedule or both and the contract shall be modified in writing accordingly. Any claim by
the contractor for adjustment under this clause must be asserted within 30 days from the
date of receipt by the contractor of the notification of change: PROVIDED HOWEVER, that
the CGM (Generation) if decides that the facts justify such action, may receive and act upon
any such claim asserted at any time prior to final payment under the contract. Failure to
agree to any adjustment shall be a dispute concerning a question of fact within the meaning
of  the disputes  mentioned herein after.  However nothing in this  clause shall  excuse the
contractor from proceeding with the contract as changed.   

8. INSPECTION  
14.1 All  works  and  all  supplies  (this  term includes  without  limitation  raw  materials,  parts,

components, intermediate assemblies and end products) under the contract shall be subject
to inspection and test by the CGM (Generation),  APGCL or his authorized person to the
extent  practicable  at  all  times  and  places  including  the  period  of  construction  or
manufacture and in any event prior to final acceptance.

14.2 In  case  any  work  or  part  thereof  or/and  any  supply  is  found  defective  in  material  or
workmanship  or  otherwise  not  in  conformity  with  the  specifications  or  drawings  or
requirements of the contract, the CGM (Generation), APGCL shall have the right either to
reject them or to require their correction, as directed by the department.

14.3 The inspection and test by the CGM (Generation), APGCL or his authorized person of any
work  or  any  supplies  does  not  relieve  the  contractor  from  any  responsibility  regarding
defects or other failures to meet the contract requirements which may be discovered prior to
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final  acceptance.  Except  as  otherwise  provided in this  contract  final  acceptance  shall  be
conclusive except as regards latent defects, fraud or such gross mistakes as amount to fraud.

14.4 The contractor  shall  provide and maintain  an inspection  system acceptable  to  the CGM
(Generation),  APGCL  covering  the  works  and/or  supplies  hereunder.  Records  of  all
inspection  works  by  the  contractor  shall  be  kept  complete  and  available  to  the  CGM
(Generation), APGCL during the performance of this contract.

9. FORCE MAJEURE  
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion,

Act of Government etc. Any constraints other than those specified above will not constitute
force majeure condition. In view of the other constraint beyond the control of the Contractor
primarily  due to  statutory compulsion,  extension of execution may also be considered on
individual merit of the case. In case of Force Majeure condition the contractor shall notify
such condition  to  CGM (Generation)  within 15 (fifteen)  days from the beginning of  such
delay in writing for consideration and acceptance.

10. LIQUIDITY DAMAGE  
16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one

percent) of the executed value per week. The liquidated damages so payable shall not exceed
10% (ten percent) of the executed value. However, the payment of liquidated damages shall
not in any way relieve the Contractor from any of its obligations to complete the works or
from any other obligations and liabilities of the Contractor under the Contract.

11. TERMS OF PAYMENT    
17.1 Bills shall be entertained on the basis of Actual measurement of completed works as per

standard procedure. Payment shall  be made only after completion of work subject to the
availability of fund.

18. CONTRACTUAL FAILURE:
18.1 In the event of  Contractual  Failure  of  any  respect on the part  of  the successful  bidder,

APGCL shall be entitled to forfeit the EMD or any money received from the bidder and may
take appropriate action under the terms of the Contract or Law.

19. SETTLEMENT OF DISPUTE:
19.1 In the event of any dispute or differences at any time arising between the parties relating to

work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences  shall  be  endeavored  to  be  resolved  by  mutual  negotiation.  If,  however,  such
negotiation  is  infructuous,  the  dispute  should  be  finally  settled  through Arbitration  and
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The
decision of the arbitrator shall be final & binding upon the parties and the expense of the
arbitration  shall  be  paid  as  may  be  determined  by  the  arbitrator  in  accordance  with
provisions of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held
in Guwahati.

20. TERMINATION:
20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if

the contractor:
i. Fails to remedy a failure in the performance of his obligations,

ii. Becomes insolvent or bankrupt,
iii. Submit to APGCL statement which has a material effect on the rights, obligations or

interest of APGCL and which the contractor known to be false,
iv. As result of force majeure, if the whole work cannot be performed for a continuous

period  of  90  (ninety)  days.  APGCL  shall  make  payment  upon  termination  to
contractor  the  services  performed  by  the  contractor  to  the  entire  satisfaction  of
APGCL prior to date of termination.

21. DEFECT LIABILITY PERIOD: An undertaking in prescribed format (at Chapter VIII ) must
be  submitted  by  the  contractor  clearly  stating  that  if  any  defect  arises  in  the  repairing  works
executed by him/her during a period of 5 (five) years from the date of completion of the work, they
will  repair  the  same  at  rates  mutually  agreeable  between  APGCL  and  the  contractor.  CGM
(Generation), APGCL will chair any such negotiation or discussion at his own discretion.
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CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

1. SAFETY ENGINEERING:
Accident prevention shall be an essential part of the programme of the contractor for all operations
involved in performance of the contract under this invitation in order to reduce cost of construction
measured in terms of:

a) Near Miss Accidents
a) Accidents
b) Temporary injury
c) Permanent injury
d) Fatal accident

b)       Loss of materials resulting from accidents
c)       Loss of damage to equipment.
d)      The cost of work man’s compensation insurance.
e)       Loss of time due to accident, ultimately leading to downtime reduction.

Suitable  safety  programme  should  be  developed  to  cope  with  the  particular  hazard  for  each
operation.
(Operation & maintenance).

GENERAL SAFETY PROGRAMME:

The  following  program  when  vigorously  promoted  by  the  works-  management  may  be
effective in reducing the accident rate

a)      Secure full support from top management of concerned divisions or sections
b)      Publicize safety programme
c)      Develop a safety programme for each job.
d)      Maintain adequate first aid facilities
e)      Make safety practices effective.
f)    All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated
gloves for electrical  works,  helmets and First AID Box required for the work have to be
supplied by the contractor at his own expense.

SAFETY CODE:

An  effective  measure  of  reducing  the  accident  rate  during  various  operations  and
maintenance works may consist in implementation of respective provisions of the following
safety codes accompanied by vigorous promotion and publicity of safety programme.

a)   IS:  818  (C.P.  for  safety  health  requirements  in  electric  &  gas  welding  &  cutting
operations).
b)  IS: 3696(S.C for scaffolding & ladders)
c)  IS: 7205 (S.C for erection of structural steel work)

SAFETY EQUIPMENT'S:

All  necessary  personnel  safety  equipment  as  considered  adequate  by  the  Engineer-in-
Charge should be kept available for use of the persons employed on the site and maintain in
a condition suitable for immediate use. The contractor should take adequate steps to ensure
proper use of equipment by those concerned

Those  engaged  in  welding  works  shall  be  provided  with  welder’s  protective  eye-shield.
Suitable  protective  foot  ware,  protective  head  gears,  suitable  face  masks  etc.  are  to  be
provided to workers engaged for operation and maintenance works. The contractor shall not
employ men below the age of 18 for any work.
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2. INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions,
the arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge
or his representative.

3. COMPENSATION

No extra charges or additional  compensation  will  be admissible  to  the contractor  by the
department  for  any  work done to  comply with  the provisions  of  safety  Engineering  and
Safety Code.
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CHAPTER-V

CONTRACTOR’S CAMP

1. CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities  convenient  to  the  site  works  under  this  contract  as  are  necessary  for  housing,
feeding  and  accommodation  of  his  employees.  The  location,  construction,  operation  and
maintenance  of  such  camps  shall  be  subject  to  the  approval  of  the  Assistant  General
Manager/ Engineer in charge of the site.

2. USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear
and clean the site after completion of his works and handover the land to the Engineer-in-
Charge. The contractor will be liable to pay compensation for any damages done to the land
or neighboring area.

3. SANITATION IN CAMP SITE:

The temporary sanitation in the campsite should be properly maintained and hygienic so
that pollution can be controlled and just before completion of the work site must be cleared
properly.
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CHAPTER-VI

DECLARATION

I / We hereby declare that I/we shall treat the tender documents and other records connected with
the works as secret/confidential and shall not communicate information derived there from to any
person other than person to whom I//We/am/are authorized to  communicate the same or use the
information to any manner prejudicial to the safety of the state.

  Signature of the tenderer

   Full Name

   (In Block letters)

   Address …………………………………

…………………………………………

………….

…………………………………………

………………………….

Phone/ Mobile ………………………

     Date: …………………………………

~ 13 ~



CHAPTER-VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer
(APDCL/APGCL/AEGCL)

Cause of Dispute Amount involved Remarks showing present
status

*(IF NO LITIGATION WITH THE DEPARTMENT JUST WRITE N.A)
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CHAPTER-VIII

UNDERTAKING

I / We hereby declare that  if any defect arises in the repairing works executed by me/us during a
period of 5 (five)  years from the date of completion of the work, I/We will repair the same at rates
mutually  agreeable  between  APGCL  and  us.  I/We  am/are  fully  aware  of  the  fact  that  CGM
(Generation), APGCL will chair any such negotiation or discussion at his own discretion.

  Signature of the tenderer

   Full Name

   (In Block letters)

   Address …………………………………

…………………………………………

…………………………………………

…………………………….

     Phone/ Mobile ………………………

     Date: …………………………………
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CHAPTER-IX

SCHEDULE OF WORK
ANNEXURE-A

To,
The Chief General Manager (Generation),
APGCL, Bijulee Bhawan,
Paltanbazar, Guwahati-1

Sub: Submission of tender for  the work “Repair and Rehabilitation of R.C.C. lined Head
Race Tunnel (H.R.T.) at 2 X 50 MW KLHEP”

Ref: Your E-Tender Notice No. APGCL/CGM(Gen.)-(H&C)/2022-23/KLHEP-Tunnel/23(18)

Dear Sir,
In response to your above notice I/We …………………………………………………….. am /are

submitting herewith, my / our quotation for the work as mentioned below. Necessary documents, as
asked for, are enclosed herewith, for your kind perusal.

Schedule of items for the work
 Sl
No
.

Items of work Qty  Unit  Rate  (Rs.)
(inclusive  of
all taxes and
allowances*)

 Amount
(Rs.)
(inclusive  of
all  taxes  and
allowances*)

1 Cleaning of exposed concrete surface of sticking 
material including loose and foreign material by  
cleaning with oil free air blast as per direction of 
Engineer in charge.

2253.23 Sqm

2 Chipping of unsound/weak concrete material 
from R.C.C. lining of tunnel or by standard power 
driven percussion type or of approved make 
including tapering of all edges, making square 
shoulders of cavities including cleaning the 
exposed concrete surface and reinforcement with 
wire brushes etc. and disposal of debris for all lead 
and lifts all complete as per direction of Engineer-
In-Charge. Upto 75 mm thickness

70.27 sqm

3 Cleaning of reinforcement from rust from the 
reinforcing bars to give it a total rust free steel 
surface by using alkaline chemical rust remover of 
approved make with paint brush and removing 
loose particles after 24 hours of its application with
wire brush and thoroughly washing with water 
and allowing it to dry, all complete as per direction
of Engineer-In-Charge. Bars above 12 mm diameter

674.55 mtr

4 Centering  and  shuttering  including  strutting,
propping etc. and removal of form for Arches up
to 6 m span

44.85 sqm

5 Designing, Providing, installing and fixing factory
finished  customed  design  MS   tensile  steel  joists
placed 1.23 metre apart to support the load of slab

1681.88 kg
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etc as per the design & directions of Engineer-in-
Charge.

6 Steel  reinforcement  for  R.C.C.  work  including
straightening, cutting, bending, placing in position
and  binding  all  complete  upto  plinth  level.
Thermo-Mechanically  Treated  bars  of  grade  Fe-
500D or more.

663.76 kg

7 Providing and inserting 12mm dia galvanised steel
injection  nipple  in  honey  comb  area  and  along
crack  line  including drilling  of  holes  of  required
diametre (20mm to 30mm) up to required depth at
required spacing and making the hole & crack dust
free  by  blowing  compressed  air,  sealing  the
distance  between  injection  nipple  with  adhesive
chemical  of  approved make and allow it  to  cure
complete as per direction of Engineer-In-Charge.

862.00 each

8 Providing  and  injecting  approved  grout  in
proportion  recommended  by  the  manufacturer
into  cracks/honey-comb  area  of  concrete/
masonry  by  suitable  gun/pump  at  required
pressure including cutting of nipples after curing
etc.  complete  as  per  directions  of  Engineer-in-
Charge.  Epoxy/in  concrete/RCC  work  of
approved make

775.80 kg

9 Providing  and  injecting  approved  grout  in
proportion  recommended  by  the  manufacturer
into cracks/honey-comb area with seepage water
of  concrete  by  suitable  gun/pump  at  required
pressure including cutting of nipples after curing
etc.  complete  as  per  directions  of  Engineer-in-
Charge.  Polyurethane  injection  grout  in
concrete/RCC work of approved make

1293.00 kg

10 Providing  and  injecting  approved  grout  in
proportion  recommended  by  the  manufacturer
into  cracks/honey-comb  area  of  concrete/
masonry  by  suitable  gun/pump  at  required
pressure including cutting
of  nipples  after  curing  etc.  complete  as  per
directions of Engineer-in-Charge.Stirrer mixed SBR
Polymer  (of  approved  make)  modified  Cement
slurry  made  with  Shrinkage  Compensating
Cement in concrete/RCC work.

862.00 kg

11 Providing  and  applying  crystalline  mortar  by
mixing in the ratio of 4.5 : 1 (4.5 parts crystalline
mortar : 1 part water)  for the treatment of  faulty
construction  joints,  cracks,  tie  rod  holes  and
spalled  &  honeycombed  surface  of  RCC
underground  structures  like  tunnels  to  ensure
water  tightness.  The  crystallie  mortar  shall
conform  to  the  EN  1504-3  having  compressive
strength  Class  R4  ?45  MPa  and  adhesive  bond
strength  Class  R3  ?1.5  MPa.  The  work  shall  be
carried  out  all  complete  as  per  specification  and
the  direction  of  the  engineer-in-charge.  The

104.00 mete
r
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product performance shall  carry guarantee for 10
years against any leakage. For sealing cracks and
faulty  construction  joints,  routed  out/making  U-
shape groove size 25x25mm and then primed the
area  with  integral  crystalline  slurry  @0.05kg/
running metre and while the surface is tacky filled
the  groove  upto  surface  with  crystalline  mortar
@1.50kg/ running  metre.  Once crystalline  mortar
is  touch  dry  then  finally  applied  two  coats  of
integral crystalline slurry @0.05kg/running metre
per coat.
Providing,  mixing and applying  bonding coat  of
approved adhesive on chipped portion of RCC as
per  specifications  and  direction  of  Engineer-In-
charge complete in all respect.

12 SBR Polymer (@10% of cement  weight)  modified
cementitious bond coat @ 2.2 kg cement per sqm of
surface  area  mixed  with  specified  proportion  of
approved polymer

783.99 sqm

13 Epoxy  bonding  adhesive  having  coverage  2.20
sqm/kg of approved make

15.00 sqm

14 Providing,  mixing and applying SBR polymer (of
approved  make)  modified  Cement  mortar  in
proportion of 1:4 (1 cement: 4 graded coarse sand
with polymer minimum 2% by wt. of cement used)
as per specifications and directions of Engineer-in-
charge.
25 mm average thickness in 2 layers.

38.62 sqm

15 Providing,  mixing and applying SBR polymer (of
approved  make)  modified  Cement  mortar  in
proportion of 1:4 (1 cement: 4 graded coarse sand
with polymer minimum 2% by wt. of cement used)
as per specifications and directions of Engineer-in-
charge.
50 mm average thickness in 3 layers.

38.62 sqm

16 Shotcreting  tunnel  lining  etc.  in  layers  with
approved design mix concrete having the specified
minimum  characteristic  compressive  strength
[with ordinary portland cement,  coarse sand and
graded stone aggregate of 10 mm maximum size in
proportion  as  per  design  criteria]  including  the
cost  of  centering  and  shuttering  at  edges  and
corners  etc.  as  directed  by  Engineerin-  Charge.
Note: Rates shall include the providing necessary
ground  wires  etc.  The  levelling  gauges,  if  used,
shall  be  paid for  separately.  Payment  under  this
item shall  be  made only after  proper  wet curing
has been done and surface has been satisfactorily
evaluated  by  sounding/  tapping  with  a  blunt
metal instrument. 75mm thick in Grade M 25 with
cement content not less than 330 kg per cum

35.20 sqm

17 Providing and fixing hard drawn steel wire fabric
of size 75 x25 mm mesh or other suitable size wire

35.20 sqm
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mesh to be fixed & firmly anchored to the concrete
surface by means of  "L"  shaped mild steel  shear
key welded with existing reinforcement including
the  cost  of  materials,  labour,  tool  &  plants  as
approved by Engineer-in-charge.

18 Providing and laying in position ready mixed or
site  batched  design  mix  cement  concrete  for
reinforced  cement  concrete  work;  using  coarse
aggregate and fine aggregate derived from natural
sources,  Portland  Pozzolana  /  Ordinary
Portland  /Portland  Slag  cement,  admixtures  in
recommended  proportions  as  per  IS:  9103  to
accelerate / retard setting of concrete, to improve
durability  and  workability  without  impairing
strength; including pumping of concrete to site of
laying, curing, carriage for all leads; but excluding
the  cost  of  centering,  shuttering,  finishing  and
reinforcement as per direction of the engineer-in-
charge; for the following grades of concrete. Note:
Extra cement up to 10% of the minimum specified
cement  content  in  design  mix  shall  be  payable
separately.  In  case  the  cement  content  in  design
mix  is  more  than  1.10  times  of  the  specified
minimum  cement  content,  the  contractor  shall
have discretion to either re-design the mix or bear
the cost  of  extra  cement.  All  works  above plinth
level  upto  floor  V  level.  Concrete  of  M25  grade
with minimum cement content of 330 kg /cum

81.04 cum

19 Extra  for laying reinforced cement concrete  in  or
under water and/ or liquid mud, including cost of
pumping or bailing out water and removing slush
etc., complete.

81.04 cum

20 Providing  and  mixing  integral  crystalline
admixture  for  water  proofing  treatment  to  RCC
structures  like  basement  raft,  retaining  walls,
reservior,  sewage  &  water  treatment  plant,
tunnels / subway and bridge deck etc. at the time
of  transporting  of  concrete  into  the  drum of  the
ready-mix  truck  ,  using  integral  crystalline
admixture  @0.80%  (minimum)  to  the  weight  of
cement  content  per  cubic  meter  of  concrete)  or
higher  as  recommended  by  the  manufacturer's
specification in reinforced cement concrete at  site
of work. The material shall meet the requirements
as specified  in ACI-212-3R- 2010 i.e.  by reducing
permeability  of  concrete  by  more  than  90%,
compared with control  concrete  as per DIN 1048
and resistant  to  16  bar hydrostatic  pressure.  The
crystalline  admixture  shall  be  capable  of  self-
healing  of  cracks  up to  a width  of  0.50mm.  The
work  shall  be  carried  out  all  complete  as  per
specification and the direction of the Engineer-in-
charge.  The  product  performance  shall  carry
guarantee for 10 years against any leakage.

486.24 kg
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21 Providing and applying integral crystalline slurry
of  hydrophilic  in  nature  for  waterproofing
treatment  to  the  RCC  structures  like  retaining
walls  of  the  basement,  water  tanks,  roof  slabs,
podiums,  reservior,  sewage  &  water  treatment
plant,  tunnels  /  subway  and  bridge  deck  etc.,
prepared by mixing in the  ratio of  5  :  2 (5  parts
integral  crystalline  slurry  :  2  parts  water)  for
vertical  surfaces  and  3  :  1  (3  parts  integral
crystalline  slurry  :  1  part  water)  for  horizontal
surfaces  and  applying  the  same  from  negative
(internal)  side  with  the  help  of  synthetic  fiber
brush. The material shall meet the requirements as
specified  in  ACI-  212-3R-2010  i.e  by  reducing
permeability  of  concrete  by  more  than  90%
compared with control  concrete  as per DIN 1048
and  resistant  to  16  bar  hydrostatic  pressure  on
negative  side.  The  crystalline  slurry  shall  be
capable of self-healing of cracks up to a width of
0.50mm. The work shall be carried out all complete
as  per  specification  and  the  direction  of  the
engineer-in-charge. The product performance shall
carry guarantee for 10 years against any leakage.
For vertical  and overhead surface two coats @ 0.70
kg per sqm

122.83 sqm

22 Temporary illumination arrangement through out
the HRT length for purpose of execution of repair
works and subsequent  removal  of  the same after
completion of works.

      1 job

Total

*Allowances include allowance for working in harsh conditions and making lighting 
arrangements inside the tunnel.

Enclose:
                                                                                      Yours faithfully,
1. Details of earnest money with date

2. Details of tender fee with date                                            Signature of contractor

              Full Name

                                                                                      Address:-

3. Name of Bank                                            Mobile No:-
E-mail:-
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CHAPTER-IX
BIDDERS’S CREDENTIALS  

BIDDER’S CREDENTIALS

Particulars Validity period Supporting documents

1. Financial status (Average Annual 
Turnover for the F.Y. 2019-20, 2020-
21 & 2021-22)

2. PAN

3. GST Registration certificate includ-
ing status of GST as per GST portal

4. Registration certificate of firm(if any)

5. Labour License

6. List of similar works previously exe-
cuted.(Work order and completion 
certificate must be submitted)

7. Copy of acknowledgement of ITR 
filed for the last 3 F.Y. years i.e. 
2021-22, 2020-21 and 2019-20

8. Caste certificate (where necessary)

9. EPF account no. and ESIC certificate

10. Case study of previously exe-
cuted works (Refer Chapter XI –spe-
cial notes- Sl. No. 1) 

11. Detailed construction plan and 
methodology (Refer Chapter XI –Spe-
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cial notes- Sl. No. 2)

12. Work program (Refer Chapter 
XI –Special notes- Sl. No. 3)

13. Manpower list to be employed 
at work. (Refer Chapter XI –Special 
notes- Sl. No. 4)

14. List of tools and plants pro-
posed to be deployed and their use. 
(Refer Chapter XI –Special notes- Sl. 
No. 11)

15. Others

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender shall 
not be considered for evaluation.

          2) Preference will be given to the bidder who fulfills the above criteria at the time of evaluation of 
bids. 
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Chapter-XI

SALIENT FEATURES

LOCATION OF KLHEP

Location: The 2 X 50 MW Karbi Langpi Hydro Electric Project is located in the West Karbi Anglong

District of Assam. The office of the General Manager and other departmental offices are located

within the project area at Lengery. The project site is approachable from Guwahati via the following

motorable roads:

a) Guwahati – Jagiroad – Amsoi T.E. – Amtereng – Dam site (at Hatidubi) (Approx 135Km.)

b) Guwahati – Raha – Kamrup – Baithalangso – Lengery – Amtereng – Dam site (at Hatidubi)

c) Guwahati – Nagaon – Kathiatoli – Baithalangso – Lengery – Amtereng – Dam site (at Hatidubi)

d) Guwahati – Jagiroad – Amsoi – Bhoksang – Raja Gaon – Baithalangso – Amtereng – Dam site (at

Hatidubi)

The project is located about 80km from Jagiroad railway station and 35km from Kanpur railway

station. The latitude and longitude of the project locations are 25o17’12’’ and 92o30’8” respectively

DESCRIPTION OF WATER CONDUIT SYSTEM SYSTEM

THE KLHEP comprises of a concrete dam, 54.50m high, 197.50m long across the river Borpani near

Hatidubi for utilizing 57cumec dependable inflow from a catchment area of 1178 sqkm. The diverted

water flows through a conduit system comprising of low pressure tunnel (4.2m dia and 4430m long),

two nos of steel lined pressure tunnel (2.6m dia, length 526.7m and 514.20m respectively) and two

nos of surface penstock (2.6m dia, length 101.20m and 89.50m respectively) to the lower Borpani

surface power station near Amtreng with an installation of 2 x 50MW for utilizing an average drop

of 235m. A schematic diagram showing the important hydraulic structures along with the network

of interconnected roads is shown in fig at Annexure-A

Our present scope of work is repair and rehabilitation of 4.43km long low pressure tunnel connecting

intake well (located 125 m U/S of Hatidubi dam) to surge tank.

INTAKE

 Type: R.C.C.  shaft  with  vertical  gate.  Intake  structure  is  provided  with  thrash

rack.

 Diameter: 5.70 m

 Control: Fixed wheeled gate operated through shaft.

 Inlet elevation: 301.50 m
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LOW PRESSURE TUNNEL

 Type:  Horse shoe shaped

 Length: 4430 m

 Diameter: 4.20 m

 Capacity: 57.00 cumec

SURGE TANK

 Type: Circular with upper and lower expansion chamber

 Height of shaft: 46m

 Diameter of shaft: 8.00m

It should be noted that the low pressure tunnel can be accessed from the intake well only for purpose

of executing all repair and rehabilitation works.

SPECIAL NOTES:

1. The contractor must have experience in handling and application of different concrete admixtures

for repairing of R.C.C. lined water conduit structures, preferably in Tunnel repairing works. Priority

will be given to the contractors having experience in tunnel repairing works. Case study document

of previously executed tunnel repairing works should be enclosed along with the work completion

certificate. (Documents to be submitted)

2. The contractor shall submit a detailed rehabilitation plan which shall include the following:

 Details regarding selection of materials, equipment and procedure of rehabilitation. If any

new materials/techniques apart from items listed in the BOQ are proposed, they shall be supported

with necessary technical/documentation/ data.

 Step by step procedure for execution of work at different locations/ for different elements

including surface preparation, method of construction & techniques to be adopted.

 Details of material carriage procedure from the

place of  stacking to  the site  of  execution. Please  note that  the only means of  access to  the low

pressure  tunnel  is  through  the  intake  well.  No  extra  payment  shall  be  made  for  carriage  of

materials.

             (Methodology Documents to be submitted)

3. The following points should be noted with regard to time frame:

 The  contractor  shall  be  required  to  submit  detailed  programme in  identified  computer

software for project monitoring giving details of activities, their sequence, resources to be employed

and time schedule etc for approval by the Employer.

 The  work  shall  commence  within  07  (Seven  days)

from the date of issue of work order.

 The progress of the work shall be reviewed in weekly meetings between representative of

Employer and the contractor. The record of such meetings shall be maintained.
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 For the delays attributable  to  the contractor,  the contractor  shall  be made liable  to  pay

compensation to the Employer at a rate as may be specified in the agreement.

4.  The  following  points  should  be  noted  with  regard  to  engagement  of  manpower

(skilled/semiskilled) by the contractor at site:

 Certain items of repairs and rehabilitation e.g. jacketing, shotcreting, epoxy/ polymer based

items, micro-concreting, pre-placed aggregate concrete, etc require qualified/experienced & skilled

workmen for execution. The curriculum vitae and composition of the key personnel engaged in the

work & the job assigned to each one of them shall be submitted.

 The key personnel once approved, shall not be changed without

the prior permission.

 Members of team should have requisite experience in the field

assigned to them.

(Specialized manpower list proposed to be deployed at the work site to be submitted by the bidder along

with the bid document)

5.  The  following  points  should  be  noted  with  regard  to  facilities  to  be  provided  by  the

(skilled/semiskilled) employer at site:

 Electricity

The electricity connection shall be made available by the department at a single point.  The

electricity  distribution lines shall be laid by the contractor at its own cost. Lights etc are

required  by  the  contractor  for  carrying out  the  work should  be arranged  at  his  own cost.

Electricity supply will be on chargeable basis.

 Water

The natural water connection shall generally be made available by the department at one

point. The distribution lines shall be laid by the  contractor at its own cost.

6.  Signage: The entry to work area should be restricted to workmen and inspecting staff only. Notice

boards of specified sizes shall be provided at appropriate locations for wide information.

7.  Food,  local  conveyance,  traveling  charges,  accommodation  or  any  other  charges  should  be

arranged at your own cost.

8. Defect liability period:  5 (five) years from the date of work completion.

9. The following points should be noted with regard to  supply, storage and testing of materials  by

the contractor at site:

 Materials: Materials proposed to be deployed at work site, their storage

arrangements, etc shall be submitted by the contractor before the commencement of the work.

~ 25 ~



Suitable provisions are required to be incorporated for the materials brought to site, giving clearly

the name of manufacturer, local source (i.e. dealer), batch no, manufacturer’s test certificate etc.

Materials shall be kept under recommended conditions storage to avoid damage to the materials.

The specialty chemicals to be used by the contractor in repair and rehabilitation works shall strictly

adhere to specifications laid down by “Handbook on repair and rehabilitation of RCC Buildings”

published by Director General ( Works ), CPWD, GoI, Nirman Bhawan.

 Single  Source:  It  is  mandatory  to  procure  all  materials  for  repairs  and

protection systems (e.g reinforcement protective system, bonding aid or primer, repair mortar, surface filler,

finishing coat and protection systems) from single manufacturer. If use of product from multiple manufacturers

is unavoidable then the combination should be checked for compatibility. The evidence of previous successful use

of materials in combination should be submitted.

 Storage:  The storage facilities are required to be

stated by the contractor in his tender. It shall be commensurate with the quantity likely to be stored

at the start  and during the execution of work.

 Testing of Materials: The contractor shall supply

manufacturer’s test certificate of each material brought to site of its batch of manufacture.

10. Testing of Completed items of Work:

The specific post repair evaluation tests shall be conducted as deemed necessary by the department.

The frequency of tests shall  also be incorporated as specified by the department. The cost of sample

and test charges may be borne by the department. However, if the sample fails in the performance

test, the cost of samples and the testing charges shall be borne by the contractor.

11. Tools and plants

The contractor, while tendering, should submit the details of Tools & plants proposed to be deployed by him on

the work site  (Documents to be submitted) . The tools and plants shall be kept in good working condition.

Periodic preventive maintenance shall be carried out in order to avoid sudden break down and loss of working

time.

12.  Supervision and Inspection of works

 Execution of all critical repair works  identified  by  the  employer shall   be  done  in  the

presence of representative of the employer.  It shall be prerequisite        for taking up execution of

subsequent stage of work.

 A  record  of  day-today  supervision  and  inspection  of  works  shall  be  maintained  by  the

contractor in a proforma prescribed by the employer under the close supervision of the Employer or

their authorised representative.

Note: These are standard specifications/  terms and conditions that are considered. Any
further issues can be discussed separately and mutually agreed.

The award of this contract to the successful supplier will be based on specification criteria
being met and we will seek best value. However best value may not be lowest price.
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Annexure-B

Some Glimpses of the affected areas inside the Tunnel in March, 2020
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Some Glimpses of the affected areas inside the Tunnel in March, 2020
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