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CHAPTER-I 

          ASSAM POWER GENERATION CORPORATION LIMITED 
Registered Office: Bijulee Bhawan, 2nd floor, Paltanbazar, Guwahati-781 001, Assam. 

Email:tikench.basumatary@apgcl.org, saurav.saikia@apgcl.org. 
Chief General Manager (Gen.) 

 

E-Tender Notice No. E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/MSHEP-Gate/17(20)   
Dated:07/01/2023 
 

Invitee 
The Chief General Manager (Gen.), 2nd Floor Bijulee Bhawan, Paltanbazar, 
Guwahati, Assam, PIN-781001 

Name of work Renovation and repairing of intake channel gate and flushing channel 
gate for MSHEP, St.-I & II and Painting 3 (three) nos of Penstock pipe 
line at MSHEP, St.-I, APGCL, West Karbi Anglong, Assam 

Duration of work 60(sixty) days from the date of handing over the site 

Tendered value Rs. 11,86,847.00 (Rupees Eleven lakhs eighty six thousand eight 
hundred and forty seven only) (inclusive of all taxes) 

Eligibility of the 
bidder 

Reputed and financially sound Civil Engineering firms / contractors with 
following Average Annual turnover during last three Financial Years i.e. 
2021-22, 2020-21, & 2019-20: Rs. 6.00 lakhs (50% of the tendered 
amount) 
 
and having experience of successfully completing similar works during the 
last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
 
 a. Three similar completed works costing not less than the amount equal to 
Rs. 4.75  lakhs (40% of the tendered amount). 
                                         or 
 b. Two similar completed works costing not less than the amount     equal 
to Rs. 6.00 lakhs (50% of the tendered amount). 
                                         or 
 c. One similar completed work costing not less than the amount equal to 
Rs. 9.5 lakhs (80% of the tendered amount). 
                             (Supporting documents to be submitted). 

Tender fee (Non-
refundable) 

   Rs. 250/- (Rupees two hundred and fifty only) 
 
Tender processing fees must be deposited online as per instructions 
given vide as per OM. No. FEB. 269/2017/27 dated 21.08.2019 (copy 
enclosed for ready reference). Tender processing fee in any other form 
will not be accepted. 

Earnest Money 
Deposit (EMD) 

    Rs.  23,740.00 (for General) 
    Rs.  11,870.00 (for SC/ST/OBC)(For Individual only) 
EMD amount should be deposited online as per Finance Department 
Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 
21.08.2019 (copy enclosed for ready reference). EMD amount in any 
other form will not be accepted. 

Start date of 
Tender 

09/01/2023 

Last date and 
time of online bid 

submission 

10.00 a.m. on 24/01/2023 

Tender Opening 01.00 p.m. on 24/01/2023 
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Bidder must download the Bidding Documents and submit the bid electronically on the portal 
https://assamtenders.gov.in 
The Bidders will be required to submit the bids by using own Digital Signature Certificate with 
both Signing and Encryption Certificates (minimum Class-II Certificate). Prospective Bidders must 
procure DSC before participating in the tenders. The viewing & downloading of the bid document 
will be free of cost. 
Bid shall be submitted electronically/ online. 
The bidder must submit the requisite tender fee and EMD through online as per Finance 
Department Govt of Assam office memorandum (OM) No. FEB. 269/2017/27 dated: 
21.08.2019. 
The Bidders will be required to download the Bidding Documents from the web portals mentioned 
above. However, they will have to pay a non - refundable tender document fee as mentioned above 
online, the details of which are stipulated in the tender document. The acceptance of the bid shall 
be subjected to acceptance of the document fee. 
The Chief General Manager (Gen.), APGCL is not bound to accept the lowest rates and reserves the 
right to accept or reject any or all tenders without assigning any reason thereof. 
Note: Any addendum/corrigendum/extension etc. in respect of this tender shall be issued on the 
portal https://assamtenders.gov.in and APGCL’s website: www.apgcl.org. 
 

                Sd/- 

                                    Chief General Manager (Gen.),            
                                          APGCL 
 

 
 
Memo No. APGCL/CGM (H)/W/2001/84/Part-VIII/33(A)                                   Date: 07/01/2023 

 
Copy to: - 

1) The Chairman, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 
information. 

2) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind 
information. 

3) The Chief General Manager (H&C), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for 
information. 

4) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for 
information. 

5) The General Manager, Design (Civil), APGCL, Narengi, Guwahati-781 026, for information. 
6) The General Manager, KLHEP, APGCL, Lengery, Karbi Anglong, for information and wide 

circulation. 
7) The AGM(C), MSHEP, APGCL, West Karbi Anglong, for information and wide circulation. 
8) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request 

to publish the NIT in 1 (one) issue of Local Dailies in Regional and English language on or 
before  09/01/2023. 

9) Relevant File. 
 

Sd/- 
Chief General Manager (Gen),         

                           
APGCL 
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CHAPTER-II 

 

1 TERMINOLOGY 

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation 
Limited incorporated vide The Companies Act 1961 in exercise of Powers  conferred   under the 
Act including subsequent amendments, if any. APGCL is a successor company of ASEB.   

1.02 CGM (Generation) or owner or purchaser or project authority wherever used in this document 
shall mean the officer holding the post of the Chief General Manager (Generation) APGCL, 
Guwahati (Assam), who or his authorized representative will exercise authority on behalf of the 
Department in respect of the Tender and the works specified herein. 

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the Departmental 
post of General Manager/ Assistant General Manager (Civil) pertaining to supervision of works 
specified in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  
company who shall have entered into a contract agreement with the owner or the project  
authority, undertaking on his behalf to carry out the works in full or in part as may be specified 
in contract documents, and shall include in the case of an individual/ his heirs, administrators 
and permitted assignees, in case of a firm, the partners of the said firm, their respective heirs, 
executors, administrators and permitted assignees, and in case of a Company its successors and 
permitted  assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis of 
agreement between the owner and the contractor for carrying out the works in accordance with 
the terms and conditions, specifications, drawings and directions contained in the said 
documents. 
a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly filled 
in, signed and dated by the contractor & duly submitted. 
b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications 
and negotiations, if any, prior to award of the contract. 
c) Equipment, specifications and drawings, so far as applicable 
d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner as 
specified in the said forms 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 
apparatus, instruments, components manufactured articles and parts etc. to be supplied or   
provided by the contractor under the terms of the contract unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to mean 
the works contracted, or by virtue of the contract agreement, to be executed whether temporary 
or permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent 
terms and stipulations furnished herein in respect of the work or part thereof and/or indicated in 
the drawings appended hereto and to be issued for construction and shall have reference also to 
other relevant terms and stipulations not furnished herein, but as far as applicable. 
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CHAPTER-III 
 

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 
 
NIT No.: E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/MSHEP-Gate/17(20)   
 
BID INVITATION FOR: Renovation and repairing of intake channel gate and flushing channel gate 
for MSHEP, St.-I & II and Painting 3 (three) nos of Penstock pipe line at MSHEP, St.-I, APGCL, 
West Karbi Anglong, Assam 
 
EARNEST MONEY DEPOSIT:  Rs.  23,740.00 (for General) 
        Rs.  11,870.00 (for SC/ST/OBC)(For Individual only) 

 
1. DUE DATE AND CLOSING TIME 

The bid will be received up to 10.00 A.M. of   24 /01/2023. The opening time of the bids will be at 
1.00 p.m. on the same day and the venue will be the office of the Chief General Manager 
(Generation), APGCL.  
 

2. TIME OF COMPLETION OF WORK 
The stipulated time of completion of the work is 60 (Sixty) days from the date of handing over 
the site. No time extension shall be granted to the contractor irrespective of size and volume of 
the awarded work. 
 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  
i) Every bid or tender shall be accompanied by a deposit of Earnest Money (E.M.) for an amount 

indicated or as specified in the Tender Notice. EMD amount should be deposited online as per 
Finance Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 
21.08.2019 (copy enclosed for ready reference). EMD amount in any other form will not be 
accepted.  

   
ii) The Earnest Money as mentioned above will be returned to the respective bidders as per Finance 

Department Govt. of Assam office memorandum (OM).No. FEB.269/2017/27 dated 21.08.2019 
vide online. The department will not entertain any claim for release of the E.M. during the 
pendency of selection of contractors for awarding the contract. The department will not pay any 
interest on the E.M. deposit. 

 
iii) The E.M. is liable to be forfeited in the absolute discretion of the CGM (Gen), APGCL if the 

selected bidder revokes or alter or causes to withdraw his offer/tender before the expiry of its 
validity or fails after the contract is awarded to him to execute the ‘Contract Agreement’ with the 
department or to commence the work within the period envisaged in the terms and conditions or 
as might be notified in the work order. 

 
iv)  A tender is liable to outright rejection in absence of the requisite E.M. deposit. 

 
4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.) 
4.1 The security to be taken for due performance of the contract in terms of the ‘contract agreement’ 

will be a deduction of 10% (ten percent) from every ad-interim payment made on account of 
works performed, until the sum of these deductions becomes equal to 10 (ten) percent of the 
total executed value. 

4.2 Such S.D. shall be forfeited or appropriated by the CGM (Gen.), APGCL, Bijulee Bhawan, 
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may 
be sustained by the APGCL as a result of breach of any terms, conditions of the contract by the 
contractor, notwithstanding other remedies open to the APGCL under the terms of the contract 
or law.  

 
4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 

contractor shall forthwith recoup the amount to restore the Security Deposit to the full current 
value within 30 (thirty) days from the date of intimation. 
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4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, 
the Security Deposit will be returned to the contractor on the due and satisfactory completion of 
the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay 
any interest on the amount of Security Deposit of Performance Guarantee. If the work gets 
damaged during the defect liability period due to default of the contractor or even otherwise 
(including due to force majeure) the CGM (Generation) reserves the right to forfeit the SD 
Money. 

 
5. GST / INCOME TAX CERTIFICATE (PAN / GST): 
5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, 

monopolies etc. as may be applicable on material and labour during the tenure of the contract. 
There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials 
utilized for this work or equipment furnished / supplied for completing the work or for 
machineries, equipment, tools and tackle, fuel and lubricants etc. used in connection with the 
performance of the work, unless otherwise specified or qualified by the bidder in his bid. If, 
however, any tax or duty is levied by the Govt. or statutory body on the finished work (after 
complete installation and / or delivery), such tax or duty will be to the account of the APGCL.  

5.2 The contractors must have a Active GST Registration No. and should submit copy of GST 
Certificate and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 
5.4 Copy of acknowledgement of ITR filled for preceding three financial years and an undertaking 

regarding ITR filling for preceding two financial years immediately before the FY in which tax is 
required to be deducted  

 
6. BIDDER’S QUALIFICATIONS: 
6.1 The Bidder should submit a list and description of similar or comparable works previously 

executed by him successfully during last 7 (seven) consecutive years indicating the individual 
volume and contract price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this 
invitation is considered for award, the CGM (Generation), APGCL may require the bidder to 
submit a further statement of facts in detail as to the previous experience of the bidder and 
financial resource available with him for performing the contemplated work. The CGM 
(Generation), APGCL expressly reserves the right to reject any bid or which the facts as to 
business, financial and other resources or business experience, compared with the work bid 
upon, justify such rejection. 

6.3 The Bidder should submit valid Labour License Certificate. 
6.4 Civil Engineering firms/contractors with adequate experience of having successfully completed 

similar works during the last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 

 a. Three similar completed works costing not less than the amount equal to Rs. 4.75  
 lakhs (40% of the tendered amount). 
                                             or 
  b. Two similar completed works costing not less than the amount equal to Rs. 6.00 
 lakhs (50% of the tendered amount). 
                                             or 
  c. One similar completed work costing not less than the amount equal to Rs. 9.5 
 lakhs (80% of the tendered amount). 

Similar nature work means: 
(i) Erection or repairing of gates of hydraulic structures of hydro projects, 

water resources project, etc 
(ii) Painting works should mean painting of penstock, steel pipe lines, 

epoxy paint in other steel structures. 
They must submit such completion certificate with the tender. 

6.5 Cost overrun shall not be accepted. 
6.6 Contractors should be financially sound to invest the amount and should submit necessary 

evidence on this account. Average Annual turnover during last three Financial Years i.e. 2021-
22, 2020-21,& 2019-20 should not be less Rs. 6.00 lakhs (50% of the tendered amount). However; 
annual turnover certificate of each of the three financial years mentioned above must be 
submitted.  
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6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be 
ascertained that all the workers engaged by the contractor directly should be registered for 
Employees’ Provident (EPF) and due contribution have been credited into their account. 

6.8 The bidder must submit ESIC (Employee State Insurance Corporation) Certificate of all the 
workers to be employed by him/her for carrying out the above mentioned work. 
 
 

7. BIDDER SHOULD EXAMINE & UNDERSTAND  
7.1 All prospective bidders are required to thoroughly study and carefully examine all the terms and 

conditions, instructions, drawing & specifications pertaining to the work and visit the field of 
work to fully satisfy and acquaint themselves about the nature and location of work, the 
configuration of the ground. The spring level, the surface conditions, quality and quantity of 
materials required and their availability the type of equipment and facilities needed preliminary 
to and during the execution of the work and local conditions which may affect the work or cost 
thereof. Failure to do so will be at the bidder’s risk.  
 

8. SUBMISSION OF  TENDER 
8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of 

work (inclusive of all taxes) in the prescribed format. 
8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures. 
8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies 

as applicable. 
8.4 Bidders should note that unusually low rates not feasible for execution may not be technically 

accepted.    
8.5 Bidders should note that during the time of execution of work, any item not covered by the 

schedule of work if required to be done as per decision of the CGM (Generation)/ Engineer-in 
Charge of APGCL, they have to execute such work/works as supplementary item of works, rates 
of which will be calculated by using the following formulae: 

R= (T’/T) * P 
Where, R= Rate of supplementary item of work 

  T’= Bid value 
  T= Tendered value 

P= Accepted Rate for the work as per respective S.O.R. of APWRD 
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the 
same will be analyzed by the department as per reasonable market price but in any case of 
dispute for rate of supplementary item/items, the decision of CGM (Generation) will be final and 
conclusive. 

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on 
any component will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified 
copy of Power of Attorney authorizing a person to operate the tender and contract and should 
furnish full address of the partners and the persons holding power of attorney on behalf of the 
firm. 

8.8   Information regarding litigation, current or during the last five years, in which the Bidder is 
involved with APGCL/AEGCL/APDCL, must be furnished, if any in the prescribed format( at 
Chapter VII). 

8.9       In the event of the date specified for bid receipt and opening being declared as a closed holiday 
for Purchaser’s office, the due date for submission of bids and opening of bids will be the 
following working day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 
8.11 Every page of the tender document to be duly signed by the bidder. 
8.12 The contesting bidders must password protect the technical documents before uploading on the 

NIC portal. The password must be kept confidential and shared only with the concerned officials 
of APGCL. Also, the bidders shall also submit a hard copy of the technical bids in the O/o the 
GM (Civil), HQ, APGCL. 

 
9. AWARD OF CONTRACT 
9.1 The contract will be awarded to that responsible bidder whose bid, confirming to the schedule 

conditions of contract and specifications will be most advantageous to the Department, price and 
other factors considered. An award mailed (or otherwise furnished) to the successful bidder 
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within the time for acceptance specified in the bid will result in a binding contract without 
further action by either party. The CGM (Generation), APGCL does not bind itself to accept the 
lowest bid or any bid. As the interest of the Department may require, the right is reserved to 
reject any or all bids and to waive any minor informality or irregularity in bids received without 
assigning any reason thereof. Bid which are incomplete or which contain undesirable conditions 
are liable to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot 
guarantee timely payment of bills, for which no interest on the payable amount will be 
entertained. 

 
10. CONTRACT AGREEMENT 
10.1 The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the 

selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract 
documents will comprise as described herein before. 

10.2 The conditions of the F-2 form shall form part and parcel of the agreement. However wherever 
there is any contradiction or variation between the conditions of the F-2 form, the terms and 
conditions specified elsewhere in this document, the later will be treated as superseding the 
former. Terms and conditions shall be as per F-2 Form of agreement and has to follow 
accordingly. In the Form-F-2 all the designations appearing as Executive Engineer/Sub 
divisional Officer shall be read as Chief General Manager (Generation), Assam Power 
Generation Corporation Limited (herein after called as C.G.M (Generation), APGCL). 

10.3 In a case where the selected bidder fails to commence the work as shall be notified in the work 
order or fails to execute the tender agreement with the CGM (Generation), APGCL as stipulated 
herein before; the CGM (Generation), APGCL reserves the right to claim loss, damage etc. and 
take appropriate action under the terms of this document or law including forfeiture of E.M. 

 
11. TOOLS & PLANTS 
11.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for 

carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange 
and maintain the equipment required for implementation of work all throughout the period of 
the contract. 
 

12. MATERIALS & LABOUR 
12.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all 
throughout the tenure of the contract and strictly conform to relevant IS Code ( latest revision).  

12.2 The intending tenderers should inspect the prospective sources of collection of raw materials 
and fully satisfy him about the quality of materials, availability of materials, lead, and mode of 
transportation. The Department shall not consider, after acceptance of the contract, to pay any 
extra charge for lead or any other reasons, in case the contractor found later on, to have 
misjudged, the quality/quantity of availability of such materials from the source of collection.   

12.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any 
other materials. 

12.4 In connection with the performance of work throughout the tenure of the contract, the 
engagement of labour and payment therefore by the contractor shall conform to the statute, the 
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the 
local authorities or statutory bodies, as may be in force from time to time.  

12.5 The materials procured for the work by the contractor shall be placed at site properly for 
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced 
immediately for which no extra charge will be payable to the contractor. 

 
13. CHANGES IN QUANTITY AND ITEM 
13.1 The CGM (Generation), APGCL may at any time, by a written order make changes within the 

general scope of the contract, in any one or more of the following 
i) Quantity of any item 
ii) Alteration or omission of any item 
iii) Addition of any item 
iv) Alteration in drawings, designs or specifications 
If any such change causes an increase or decrease in the cost of or the time required for 
performance of the contract, an equitable adjustment shall be made in the contract price or time 
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schedule or both and the contract shall be modified in writing accordingly. Any claim by the 
contractor for adjustment under this clause must be asserted within 30 days from the date of 
receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM 
(Generation) if decides that the facts justify such action, may receive and act upon any such 
claim asserted at any time prior to final payment under the contract. Failure to agree to any 
adjustment shall be a dispute concerning a question of fact within the meaning of the disputes 
mentioned herein after. However nothing in this clause shall excuse the contractor from 
proceeding with the contract as changed.    
 

14. INSPECTION 
14.1  All works and all supplies (this term includes without limitation raw materials, parts, 

components, intermediate assemblies and end products) under the contract shall be subject to 
inspection and test by the CGM (Generation), APGCL or his authorized person to the extent 
practicable at all times and places including the period of construction or manufacture and in 
any event prior to final acceptance. 

14.2  In case any work or part thereof or/and any supply is found defective in material or 
workmanship or otherwise not in conformity with the specifications or drawings or requirements 
of the contract, the CGM (Generation), APGCL shall have the right either to reject them or to 
require their correction, as directed by the department. 

14.3  The inspection and test by the CGM (Generation), APGCL or his authorized person of any work 
or any supplies does not relieve the contractor from any responsibility regarding defects or other 
failures to meet the contract requirements which may be discovered prior to final acceptance. 
Except as otherwise provided in this contract final acceptance shall be conclusive except as 
regards latent defects, fraud or such gross mistakes as amount to fraud. 

14.4  The contractor shall provide and maintain an inspection system acceptable to the CGM 
(Generation), APGCL covering the works and/or supplies hereunder. Records of all inspection 
works by the contractor shall be kept complete and available to the CGM (Generation), APGCL 
during the performance of this contract. 

 
15. FORCE MAJEURE 
15.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 

Government etc. Any constraints other than those specified above will not constitute force 
majeure condition. In view of the other constraint beyond the control of the Contractor primarily 
due to statutory compulsion, extension of execution may also be considered on individual merit 
of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM 
(GENERATION) within 15 (fifteen) days from the beginning of such delay in writing for 
consideration and acceptance. 

15.2 It may be noted that in the event of Geological surprises/problems, the work may need to be 
 stopped for some time at the discretion of the engineer in charge. The stoppage period shall be 
 excluded from the time period allotted for completion of the work. The time of completion shall 
 be accordingly adjusted for such stoppage of work, if any. 
 
16. LIQUIDITY DAMAGE 
16.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) 

of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten 
percent) of the executed value. However, the payment of liquidated damages shall not in any 
way relieve the Contractor from any of its obligations to complete the works or from any other 
obligations and liabilities of the Contractor under the Contract.  
 

17. TERMS OF PAYMENT   
17.1 1) 1st and Final Account Bill shall be entertained only after completion of 100% of work. 
 2) Bills shall be entertained on the basis of actual measurement of completed works as per 

standard procedure. The quantity of items mentioned in the BOQ may vary depending upon the 
site conditions. 

 3) Every payment shall be made subject to the availability of fund. 
 
18. CONTRACTUAL FAILURE: 
18.1 In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL 

shall be entitled to forfeit the EMD or any money received from the bidder and may take 
appropriate action under the terms of the Contract or Law. 
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19. SETTLEMENT OF DISPUTE: 
19.1 In the event of any dispute or differences at any time arising between the parties relating to 

work or any other clauses or any content of the right and liabilities of the parties or other 
matters specified therein or with reference to anything arising out of the such dispute or 
differences shall be endeavored to be resolved by mutual negotiation. If, however, such 
negotiation is in fructuous, the dispute should be finally settled through Arbitration and 
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The 
decision of the arbitrator shall be final & binding upon the parties and the expense of the 
arbitration shall be paid as may be determined by the arbitrator in accordance with provisions 
of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held in Guwahati. 

 
 
20.  TERMINATION: 
20.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 

contractor: 
i. Fails to remedy a failure in the performance of his obligations, 

ii. Becomes insolvent or bankrupt, 
iii. Submit to APGCL statement which has a material effect on the rights, obligations or 

interest   of APGCL and which the contractor known to be false, 
iv. As result of force majeure, if the whole work cannot be performed for a continuous period 

of 90 (ninety) days. APGCL shall make payment upon termination to contractor the 
services performed by the contractor to the entire satisfaction of APGCL prior to date of 
termination. 
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CHAPTER-IV 
 

SAFETY ENGINEERING & SAFETY CODE 
 

1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations 
involved in performance of the contract under this invitation in order to reduce cost of construction 
measured in terms of: 
Near Miss Accidents 

1) Accidents 
2) Temporary injury 
3) Permanent injury 
4) Fatal accident  
b)       Loss of materials resulting from accidents 
c)       Loss of damage to equipment. 
d)      The cost of work man’s compensation insurance. 
e)       Loss of time due to accident, ultimately leading to downtime reduction. 
 

Suitable safety programme should be developed to cope with the particular hazard for each operation. 
(Operation & maintenance). 
 

GENERAL SAFETY PROGRAMME: 
 
The following program when vigorously promoted by the works- management may be effective in 
reducing the accident rate  
 
a)      Secure full support from top management of concerned divisions or sections 
b)      Publicize safety programme 
c)      Develop a safety programme for each job. 
d)      Maintain adequate first aid facilities 
e)      Make safety practices effective. 
f)    All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated 
gloves for electrical works, helmets and First AID Box required for the work have to be supplied 
by the contractor at his own expense. 
 
SAFETY CODE: 
 
An effective measure of reducing the accident rate during various operations and maintenance 
works may consist in implementation of respective provisions of the following safety codes 
accompanied by vigorous promotion and publicity of safety programme. 
 
a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 
b)  IS: 3696(S.C for scaffolding & ladders) 
c)  IS: 7205 (S.C for erection of structural steel work) 
 
SAFETY EQUIPMENT'S: 
 
All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge 
should be kept available for use of the persons employed on the site and maintain in a condition 
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suitable for immediate use. The contractor should take adequate steps to ensure proper use of 
equipment by those concerned 
 
Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 
protective foot ware, protective head gears, suitable face masks etc. are to be provided to 
workers engaged for operation and maintenance works. The contractor shall not employ men 
below the age of 18 for any work. 
 
 
 
 

 
2. INSPECTION 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 
representative. 

 
3. COMPENSATION 
 

No extra charges or additional compensation will be admissible to the contractor by the 
department for any work done to comply with the provisions of safety Engineering and Safety 
Code.  
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CHAPTER-V 
 

CONTRACTOR’S CAMP 
 
1. CAMP SITES 
 

The contractor shall provide, maintain and operate under competent direction such camp 
facilities convenient to the site works under this contract as are necessary for housing, feeding 
and accommodation of his employees. The location, construction, operation and maintenance of 
such camps shall be subject to the approval of the Assistant General Manager/ Engineer in 
charge of the site. 

 
2. USE OF LAND FOR CONSTRUCTION PURPOSES 
 

Such land as may be available at work- site will be allowed to be used by the contractor for 
construction of his camps free of charge. However, development of clearances of the land will 
have to be done by the contractor at his own cost. The contractor will be responsible to clear and 
clean the site after completion of his works and handover the land to the Engineer-in-Charge. 
The contractor will be liable to pay compensation for any damages done to the land or 
neighboring area. 

 
3. SANITATION IN CAMP SITE: 
 

The temporary sanitation in the campsite should be properly maintained and hygienic so that 
pollution can be controlled and just before completion of the work site must be cleared properly. 
 

4. ELECTRICITY SUPPLY: 
 

Electricity supply will be on chargeable basis. 
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CHAPTER-VI 
 

DECLARATION 
 
 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 
works as secret/confidential and shall not communicate information derived there from to any person 
other than person to whom I//We/am/are authorized to communicate the same or use the information to 
any manner prejudicial to the safety of the state. 
 
 
 
 
        Signature of the tenderer 
 
 

Full Name 

(In Block letters)  

Address ………………………………… 

……………………………………………

……….……………………………………

………………………………. 

 Phone/ Mobile ……………………… 

         Date: ………………………………… 
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CHAPTER-VII 
 

DECLARATION OF LITIGATION  
 

 
Information on litigation history in which bidder is involved 
 

Employer 
(APDCL/APGCL/AEGCL) 

Cause of Dispute Amount involved Remarks showing present 
status 
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CHAPTER-VIII 

 
Schedule of work: 

ANNEXURE-A 
To, 
 The Chief General Manager (Generation), 
 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-1  
 

Sub: Submission of tender for the work:-Renovation and repairing of intake channel gate and 
flushing channel gate for MSHEP, St.-I & II and Painting 3 (three) nos of Penstock 
pipe line at MSHEP, St.-I, APGCL, West Karbi Anglong, Assam 

 
  
Ref: Your E-Tender Notice No. APGCL/CGM (Gen)-H&C/2022-23/MSHEP-Gate/17(20)   

Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked 
for, are enclosed herewith, for your kind perusal. 

 
(A)  Renovation and repairing of intake channel gate and flushing channel gate for MSHEP, 
St.-I & II, APGCL, West Karbi Anglong, Assam 
 
Sl. 
No. 

Description of Item Unit Qty. Rate (Rs.) 
Including all 

taxes 

Amount (Rs)  
Including all 

taxes 
1 Modification of gates for easy operation with 

new spiral gears and proper alignment of 
vertical hoist, roller, rubber seal and bolts, nuts 
as necessary etc to replace as per the site 
condition.  
(including packing, forwarding and 
transportation) 
(Plan of Flushing Channel Gates at Stage I & 
Stage II, MSHEP is enclosed in Chapter X: 
Drawings) 

Each 2   

Total (Rs.)  
 

 
(B) Painting 3 (three) nos of Penstock pipe line at MSHEP, St.-I, APGCL, West Karbi Anglong, 
Assam 
 
Sl. 
No. 

Description of Item Unit Qty. Rate (Rs.) 
Including 
all taxes 

Amount (Rs)  
Including all 

taxes 
1 Painting on Concrete/Steel surfaces with Epoxy 

 
Painting two coats including prime coat with 
epoxy paint of approved brand on concrete/steel 
surfaces after through cleaning of surface to 
give an even shade as per drawing and 
technical specification clause 1701 

sqm 2552.67   

Total (Rs.)  
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BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 

 
1. Financial status (Average Annual 

Turnover for the F.Y. 2021-22, 2020-
21,& 2019-20) 

 

2. PAN 
 

3. Active GST Registration certificate 
 

4. Registration certificate of firm(if any) 
 

5. Labour Licence 

 

6. E.P.F 
 

7. List of similar works previously 
executed 

 

8. ITR return for preceding three FY 

 

9. Others 
 

  

Note: 1) Bidder should furnish supporting documents. Otherwise information given in the tender 
shall not be considered for evaluation. 

 
Enclose:      

                                                                                         Yours faithfully, 
1. Demand Draft No.  

2. Date of issue                                                                              Signature of contractor 

3. Name of Bank                                                  Full Name  

                                               Address  
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CHAPTER-IX 
 

Special Note 
 
 

Name of work: Renovation and repairing of intake channel gate and flushing channel 
gate for MSHEP, St.-I & II, APGCL, West Karbi Anglong, Assam 
 
Work Details: 
 

A. Supply and installation of SPIRAL GEAR BOX SYSTEM  
 
Work Description:    
 
i. EXISTING PROBLEMS FACED:   The existing system of lifting and lowering gate is manually 
operated four armed Screw Hoist system requiring 6 no's of manpower which is a laborious activity. 
 
ii. WORK TO BE DONE:   This system is to be replaced with modified SPIRAL GEAR BOX SYSTEM for 
easy operation with a single manpower. 
 

B. ALLIGNMENT OF GATE SYSTEM  
 
Work Description:    
 
i. EXISTING PROBLEMS FACED:   The gates are found out of alignment, due to which gates stuck 
with the fixed embedded channel parts while performing the operation of lifting and lowering.  
 
ii. WORK TO BE DONE:  All necessary works to be carried out to make the gates into its proper 
alignment including replacement of worn-out roller bearings, fittings and fixings etc. complete;  so that 
lifting and lowering operations are performed easily. 
 
 

C. REPLACEMENT OF RUBBER SEAL 
 
Work Description:    
 
i. EXISTING PROBLEMS FACED:   Water leakage through the gate is observed.  
 
ii. WORK TO BE DONE:  Rubber seal of gate is to be replaced so that it is leak free while lowering the 
gate.   
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CHAPTER-X 
 

DRAWINGS 
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