ASSAM POWER GENERATION CORPORATION
LIMITED

OFFICE OF THE DEPUTY GENERAL MANAGER
INVESTIGATION CIRCLE, APGCL,
NARENGI, GUWAHATI-26.
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TENDER DOCUMENT FOR

NIT NO: -Tender Notice No. 02 of 2020-21 of DGM INVESTIGATION CIRCLE
dtd:-23/09/2020.

NAME OF THE WORK: Renovation of Damaged Boundary Wall of Drilling Colony
under BKV Investigation Division at Jagiroad.

SEPTEMBER-2020
Issued to:

Name:-

Address: —

Issued by:

Price: - ¥ 500/-
(Non Refundable)
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CHAPTER-1

TENDER NOTICE

ASSAM POWER GENERATION CORPORATION LIMITED.
"; Registered Office : Bijulee Bhawan, Paltanbazaar, Guwahati -781001, Assam.
2 CIN : U40101AS2003SGC007239
o O/o The Dy. General Manager, Investigation Circle ( Civil),
% & Narengi Guwahati- 781026.
d sl E mail - dgminvestigation2014@gmail.com

Tender Notice No. APGCL/DGM/INV/20-21/02 Date.

Sealed tenders are hereby invited by the Deputy General Manager, Investigation Circle, APGCL, Narengi,
Guwahati-26 for the under mentioned work from experienced and financially sound firm / contractors.

E::::::::l Earnest Money Earnest Money Time of
Si No Name of work including 2% (for 1% (for completion
GST (Rs) General) Rs. SC/ST/OBC/) Rs. the work
Renovation of Damaged
Boundary wall of
1 Drilling Colony under 1,54,425.00 3090.00 1545.00 45 days
BKYV Investigation
Division at Jagiroad.

The bid documents may be obtained from the office of the Deputy General Manager, Investigation

Circle, APGCL, Narengi, Guwahati-26 on written request to the Deputy General Manager, Investigation Circle,

APGCL, during office hours on all working days with effect from 24/09/2020 to 03/10/2020 on payment (Non

refundable) of Rs. 500.00 (Rupees Five hundred) in the shape of Demand Draft only from Nationalized/

Schedule bank in favour of Deputy General Manager (F&A), APGCL. The bid documents may also be

downloaded from the website: www.apgcl.org.

The cost of bid is to be deposited separately with the downloaded tender along with Earnest

Money. The tenders will be received upto 13.00 hours of 05/10/2020 and will be opened at 14.00 hours on the

same day in presence of the bidders or their authorized representatives. The Deputy General Manager,

Investigation Circle, APGCL, Narengi, Guwahati-26 is not bound to accept the lowest rate and reserve the right

to accept or reject any or all tenders without assigning any reasons thereof. Any addendum / Corrigendum in

respect of this tenders shall be issued on APGCL’s website : www.apgcl.org. .

~

//Rz/g’/o"r;'ww
Deputy General Manager

Investigation Circle, APGCL,

arengi, Guwahati-26.
Memo No.:- APGCL/DGM/INV/Tech-1/2,7 5 5 Date:- 9 3 }cq ] 2020
Copy to:- ! e
1. The Chief General Manager (H&C), Bijulee Bhawan, APGCL, Paltanbazar Ghy-1 for favour of

kind information

2. The Deputy General Manager (F&A). Bijulee Bhawan, APGCL, Paltanbazar Ghy-1 for favour of
information

3. The Assistant General Manager (C ), BKYV, Investigation Division, Jagiroad for information and
wide circulation.

4. Office Notice Board, Deputy General Manager, Investigation Circle, APGCL, Narengi, Ghy-26.

5. The P.R.O, APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request
to publish ihe NIT in 1 (one) issue of Local Daily in Regional and English language on or
before 24/09/2020.

6. The Deputy Manager IT, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information
with a request to upload the NIT and Tender Documents on the official website of APGCL on

r before 24/09/2020. ’
7 Relevant File.\

i

o

eputy General Manager
Investigation Circle, APGCL,
%,Naxengi,Guwa}mii-Zé.
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CHAPTER-IT

TERMINOLOGY

APGCL wherever used in this document shall mean Assam Power Generation Corporation
Limited incorporated vide The Companies Act 1961 in exercise of Powers conferred under
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.
CGM (H&C) or owner or purchaser or project authority wherever used in this document shall
mean the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL,
Guwahati (Assam), who or his authorized representative will exercise authority on behalf of
the Department in respect of the Tender and the works specified herein.
Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to
supervision of works specified in this document

The term ’Contractor’ wherever used in this document shall mean the individual/firm or
company who shall have entered into a contract agreement with the owner or the project
authority, undertaking on his behalf to carry out the works in full or in part as may be
specified in contract documents, and shall include in the case of an individual/ his heirs,
administrators and permitted assignees, in case of a firm, the partners of the said firm, their
respective heirs, executors, administrators and permitted assignees, and in case of a
Company its successors and permitted assignees.

Contract documents shall mean and comprise the following documents and shall be the basis
of agreement between the owner and the contractor for carrying out the works in accordance
with the terms and conditions, specifications, drawings and directions contained in the said
documents

a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly
filled in, signed and dated by the contractor & duly submitted

b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.

¢) Equipment specifications and drawings, so far as applicable

d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner
as specified in the said forms

‘Equipments’ and ‘Plants’ shall mean and include all sorts of machineries and accessories,
apparatus, instruments, components manufactured articles and parts etc. to be supplied or
provided by the contractor under the terms of the contract , unless otherwise specified

The ‘Works’ shall unless be repugnant to such description shall be construed and taken to
mean the works contracted, or by virtue of the contract agreement, to be executed whether
temporary or permanent and whether original, altered, substituted or additional

The expression ’Specifications’ wherever used in this document shall mean all the pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or
indicated in the drawings appended hereto and to be issued for construction and shall have
reference also to other relevant terms and stipulations not furnished herein, but as far as
applicable



CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

NIT NO : - Tender Notice No. 02 of 2020-21 of DGM INVESTIGATION CIRCLE  dtd:23/09/2020.

BID INVITATION FOR: - Renovation of Damaged Boundary wall of Drilling Colony under BKV

Investigation Division at Jagiroad.

EARNEST MONEY DEPOSIT:

3.2

3.3

4.2

4.3

4.4

Rs. 3090.00 (for General)
Rs. 1545.00 (for SC/ST/OBC) (For Individual only)

DUE DATE AND CLOSING TIME

The bid will be received up to 1.00 p.m. on 05/10/2020. The opening time of the bids will be at
2.00 p.m. on the same day and the venue will be the office of the Deputy General Manager
(CiviD), Investigation Circle, APGCL, Narengi. Bidders or their authorized representatives will
make it convenient to attend the bid opening on time.

TIME OF COMPLETION OF WORK
The stipulated time of completion of the work is 45 (Fourty Five) days from the date of handing
over the site.

BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)

Every bid or tender shall be accompanied by a deposit of E.M for an amount indicated in the
Tender Notice pertaining to the work (ordinarily equivalent to 2% of the estimated value of
work, unless otherwise specified in the Notice), in the form of an acceptable Demand Draft only
from a Nationalized/ Schedule Bank pledged in favour of the Deputy General Manager (F & A),
APGCL, Guwahati. Irregular tender is liable to be rejected.

The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon after
the award of the contract. The E.M. will be retained towards the contract security deposit in the
case of selected bidder or bidders in whose favour the contract is awarded. The APGCL will not
entertain any claim for release of the E.M. during pendency in selection of contractors for
awarding the contract. The APGCL will not pay any interest on the E.M. deposit.

The E.M. is liable to be forfeited in the absolute discretion of the DGM (C), Investigation Circle,
APGCL, if a selected bidder revokes or causes to withdraw his offer / tender before the expiry of
its validity or fails after the contract is awarded to him to execute the ‘Contract agreement’ with
the APGCL described herein after (so far as applicable) or to commence the work within the
period as notified in the work order.

PERFORMANCE —GUARANTEE OR SECURITY DEPOSIT (8.D.)

The security deposit to be taken for due performance of the contract in terms of the ‘contract
agreement’ will be a deduction of 10% (ten percent) from every ad-interim payment made on
account of works performed, until the sum of these deductions and E.M. together becomes equal
to 10 (ten) percent of the total executed value.

Such S.D. shall be forfeited or appropriated by the DGM (C), Investigation Circle, APGCL,
Narengi, Guwahati -26 under authority of the owner in his discretion towards any loss, damage
etc. that may be sustained by the APGCL as a result of breach of any terms, conditions of the
contract by the contractor, notwithstanding other remedies open to the APGCL under the terms
of the contract or law.

In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current
value within 30 (thirty) days from the date of intimation.

Subject to the provisions mentioned above and the provisions of guarantee period of one year,
the Security Deposit will be returned to the contractor on the due and satisfactory performance
of the contract and after all claims of the APGCL shall have been settled. The APGCL will not
pay any interest on the amount of Security Deposit of Performance Guarantee.

~4 ~
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8.1

8.2

8.3

8.4

8.5

GOODS AND SERVICE TAX / INCOME TAX CERTIFICATE (PAN / GST):

The offered rates and / or prices for the work shall include all taxes, duties, forest royalties,
monopolies etc. as may be applicable on material and labour during the tenure of the contract.
There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials
utilized for this work or equipments furnished / supplied for completing the work or for
machineries, equipments, tools and tackle, fuel and lubricants etc. used in connection with the
performance of the work, unless otherwise specified or qualified by the bidder in his bid. If,
however, any tax or duty is levied by the Govt. or statutory body on the finished work (after
complete installation and / or delivery), such tax or duty will be to the account of the APGCL.
The contractors must have a valid GST Registration No. and should submit copy of GST
Certificate and attested copy of PAN Card.

Caste certificate must be produced where necessary.

BIDDER’S QUALIFICATIONS:

The Bidder should submit a list and description of similar or comparable works previously
executed by him successfully during last five consecutive financial years indicating the
individual volume and contract price along with the name and address of the respective owner /
authority.

All prospective bidders are hereby notified that, before any bid submitted in response to this
invitation is considered for award, the DGM (C), Inv. Circle, APGCL may require the bidder to
submit a further statement of facts in detail as to the previous experience of the bidder and
financial resource available with him for performing the contemplated work. The DGM (C), Inv.
Circle, APGCL expressly reserves the right to reject any bid or which the facts as to business,
financial and other resources or business experience, compared with the work bid upon, justify
such rejection.

The Bidder should submit valid Labour License Certificate.

Civil Engineering firms / contractors with adequate experience must complete similar works
having total value not less than Rs.78,000.00 during last the last 5 (five) financial years i.e
from April starting to March ending. They must submit such completion certificate with the
tender.

Cost over run shall not be accepted.

Contractors should be financially sound to invest the amount and should submit necessary
evidence on this account. Annual turnover should not be less Rs. 47,000.00 in the last three
Financial Years.

Before Submitting the tender the Contractor should visit the site of work.

BIDDER SHOULD EXAMINE & UNDERSTAND

All prospective bidders are required to thoroughly study and carefully examine all the terms and
conditions, instructions, drawing & specifications pertaining to the work and visit the field of
work to fully satisfy and acquaint themselves about the nature and location of work, the
configuration of the ground. The spring level, the surface conditions, quality and quantity of
materials required and their availability the type of equipments and facilities needed
preliminary to and during the execution of the work and local conditions which may affect the
work or cost thereof. Failure to do so will be at the bidder’s risk.

SUBMISSION OF TENDER

Bidders are to quote their rates against each item in clear money (Rupees) value per unit of
work in the prescribed format.

The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies
as applicable.

The specification of the items in BOQ shall be as per the APWD SOR. If any items of the BOQ
are not in the SOR then its specifications shall be as per relevant drawings/ additional
specifications.

Bidders should note that unusually low rates not feasible for execution may not be technically
accepted.

Bidders should note that during the time of execution of work, any item not covered by the
schedule of work if required to be done as per decision of the DGM (C), Investigation circle/

~ 5~




8.6

8.7

8.8

8.9

8.10
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9.1

9.2

10.

10.1

10.2

10.3

Engineer-in Charge of work, they have to execute such work/works as supplementary item of
works, rates of which will be calculated by using the following formulae:
R=(T’/T) * P

where, R= Rate of supplementary item of work
T’= Bid value
T= Tendered value
P= Accepted rate for the work on S.0.R. APWD Building (Civil Works) for the year 2013-
2014.

If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of DGM (C), Investigation circle will
be final and conclusive.

The quoted rates will be firm for entire period of completion of the work. No price escalation on
any component will be admissible.

Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified
copy of Power of Attorney authorizing a person to operate the tender and contract and should
furnish full address of the partners and the persons holding power of attorney on behalf of the
firm.

Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCL/AEGCIL/APDCL, must be furnished, if any in the form of declaration. If
there is no litigation, then the bidder is requested to submit NIL in the form of declaration.

In the event of the date specified for bid receipt and opening being declared as a closed holiday
for Purchaser’s office, the due date for submission of bids and opening of bids will be the
following working day at the appointed date and place.

The Corporation cannot be held responsible for non-receipt and postal delay.

Every page of the tender to be duly signed and sealed (if any) by the tenderer.

AWARD OF CONTRACT

The contract will be awarded to that responsible bidder whose bid, confirming to the schedule
conditions of contract and specifications will be most advantageous to the Department, price and
other factors considered. An award mailed (or otherwise furnished) to the successful bidder
within the time for acceptance specified in the bid will result in a binding contract without
further action by either party. The DGM (C), Investigation Circle, APGCL does not bind itself to
accept the lowest bid or any bid. As the interest of the Department may require, the right is
reserved to reject any or all bids and to waive any minor informality or irregularity in bids
received without assigning any reason thereof. Bid which are incomplete or which contain
undesirable conditions are liable to rejection.

APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely payment of bills, for which no interest on the payable amount will be
entertained.

CONTRACT AGREEMENT

The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the
selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

The conditions of the F-2 form shall form part and parcel of the agreement. However wherever
there is any contradiction or variation between the conditions of the F-2 form, the terms and
conditions specified elsewhere in this document, the later will be treated as superseding the
former. Terms and conditions shall be as per F-2 Form of agreement and has to follow
accordingly. In the Form F-2 all the designations appearing as Executive Engineer/Sub
divisional Officer shall be read as Deputy General Manager (Civil), Investigation Circle, Assam
Power Generation Corporation Limited (herein after called as D.G.M (C), Investigation Circle,
APGCL).

In a case where the selected bidder fails to commence the work as shall be notified in the work
order or fails to execute the tender agreement with the DGM (C), Investigation Circle, APGCL

~6~
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14.
14.1

14.2

as stipulated herein before; the DGM (C), Investigation Circle, APGCL reserves the right to
claim loss, damage etc. and take appropriate action under the terms of this document or law
including forfeiture of E.M.

TOOLS & PLANTS

The APGCL does not ordinarily furnish any tools & tackle, plants and equipments or such
facilities for carrying out the work by the contractor (excluding hypothecation). The contractor
shall arrange and maintain the equipments required for implementation of work all throughout
the period of the contract.

MATERIALS & LABOUR

All materials (this includes without limitation raw materials, parts, components etc.) and
labourers required for carrying out the work shall be arranged and furnished by the contractor
all throughout the tenure of the contract and strictly conform to relevant IS Code (latest
revision).

The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode of
transportation. The Department shall not consider, after acceptance of the contract, to pay any
extra charge for lead or any other reasons, in case the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.
APGCL shall not issue any construction materials such as cement, reinforcement bar, or any
other materials.

In connection with the performance of work throughout the tenure of the contract, the
engagement of labour and payment therefore by the contractor shall conform to the statute, the
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the
local authorities or statuary bodies, as may be in force from time to time.

The materials procured for the work by the contractor shall be placed at site properly for
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced
immediately for which no extra charge will be payable to contractor.

CHANGES IN QUANTITY AND ITEM

The authority may at any time, by a written order make changes within the general scope of the
contract, in any one or more of the following

1)  Quantity of any item

i1) Alteration or omission of any item

iii) Addition of any item

iv) Alteration in drawings, designs or specifications

If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or time
schedule or both and the contract shall be modified in writing accordingly. Any claim by the
contractor for adjustment under this clause must be asserted within 30 days from the date of
receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the
authority if decides that the facts justify such action, may receive and act upon any such claim
asserted at any time prior to final payment under the contract. Failure to agree to any
adjustment shall be a dispute concerning a question of fact within the meaning of the disputes
mentioned herein after. However nothing in this clause shall excuse the contractor from
proceeding with the contract as changed.

INSPECTION

All works and all supplies (this term includes without limitation raw materials, parts,
components, intermediate assemblies and end products) under the contract shall be subject to
inspection and test by the the AGM (C ), BKV Investigation Divsion, Jagiroad APGCL or his
authorized person to the extent practicable at all times and places including the period of
construction or manufacture and in any event prior to final acceptance.

In case any work or part thereof or/and any supply is found defective in material or
workmanship or otherwise not in conformity with the specifications or drawings or requirements

~7 ~
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18.

18.1

19.
19.1

20.
20.1

of the contract, the AGM (C ), BKV Investigation Divsion, Jagiroad APGCL shall have the right
either to reject them or to require their correction, as directed by the department.

The inspection and test by the AGM (C ), BKV Investigation Divsion, Jagiroad APGCL or his
authorized person of any work or any supplies does not relieve the contractor from any
responsibility regarding defects or other failures to meet the contract requirements which may
be discovered prior to final acceptance. Except as otherwise provided in this contract final
acceptance shall be conclusive except as regards latent defects, fraud or such gross mistakes as
amount to fraud.

The contractor shall provide and maintain an inspection system acceptable to the DGM (C),
Investigation Circle, APGCL covering the works and/or supplies hereunder. Records of all
inspection works by the contractor shall be kept complete and available to the DGM (C),
Investigation Circle, APGCL during the performance of this contract.

DEFAULT

The contractor shall not be liable for any excess cost of any failure to perform the contract arises
out of causes beyond the control and without the fault or negligence of the contractor (such as
FORCE MAJEURE) PROVIDED THAT the contractor shall notify the authority in writing of
the cause of any such delay, within fifteen (15) days from the beginning thereof or within such
further period as the authority shall grant for the giving of such notice.

LIQUIDITY DAMAGE

The liquidated damages shall be payable for delay in completion of the work @ 0.3% (point three
percent) of the executed value per week. The liquidated damages so payable shall not exceed
10% (ten percent) of the executed value.

TERMS OF PAYMENT

1) 1st Running Account Bill shall be entertained only after completion of minimum 50% of
total work.

2) Bills shall be entertained on the basis of actual measurement of completed works as per
standard procedure.

3) Every payment shall be made subject to the availability of fund.

CONTRACTUAL FAILURE:

In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL
shall be entitled to forfeit the EMD or any money received from the bidder and may take
appropriate action under the terms of the Contract or Law.

SETTLEMENT OF DISPUTE:

In the event of any dispute or differences at any time arising between the parties relating to
work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences shall be endeavored to be resolved by mutual negotiation. If, however, such
negotiation 1s infructuous, the dispute should be finally settled through Arbitration and
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The
decision of the arbitrator shall be final & binding upon the parties and the expense of the
arbitration shall be paid as may be determined by the arbitrator in accordance with provisions
of Arbitration and Conciliation Act 1996. The arbitration proceedings shall be held in Guwahati.

TERMINATION:

APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the
contractor :- (i) fails to remedy a failure in the performance of his obligations, (ii) becomes
insolvent or bankrupt, (iii) submit to APGCL statement which has a material effect on the
rights, obligations or interest of APGCL and which the contractor known to be false, (iv) as
result of force majeure, if the whole work cannot be performed for a continuous period of 90
(ninety) days.

APGCL shall make payment upon termination to contractor the services performed by the
contractor to the entire satisfaction of APGCL prior to date of termination.

~8~



CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

SAFETY ENGINEREING

Accident prevention shall be an essential part of the programme of the contractor for all
operations involve in performance of the contract under this invitation in order to reduce the
cost of construction measures in terms of*

Human life sacrificed

Temporary and permanent injuries to workers.

Loss of materials resulting from accidents.

Loss of damage to equipment.

The cost of workman’s compensation insurance.

Loss of times due to accidents.

Mo ae T

Suitable safety programme to be developed to cope with the particular hazards for each
operations of the performance of the contract.

INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his
representative.

COMPENSATION

No extra charges or additional compensation will be admissible to the contractor by the
department for any work done to comply with the provisions of safety Engineering and Safety
Code. The bid price of the contractor for various items shall include these incidental cost.



CHAPTER-V

CONTRACTOR’S CAMP

CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities convenient to the site works under this contract as are necessary for housing, feeding
and accommodation of his employees. The location, construction, operation and maintenance of
such camps shall be subject to the approval of the Assistant General Manager/ Engineer in
charge of the site.

USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear and
clean the site after completion of his works and handover the land to the Engineer-in-Charge.
The contractor will be liable to pay compensation for any damages done to the land or
neighboring area.

SANITATION IN CAMP SITE:

The temporary sanitation in the camp site should be properly maintained and hygienic so that
pollution can be controlled and just before completion of the work site must be cleared properly.

~ 10 ~



CHAPTER-VI

DECLARATION

I/ We hereby declare that I/we shall treat the tender documents and other records connected with the
works as secret/confidential and shall not communicate information derived there from to any person
other than person to whom I//We/am/are authorized to communicate the same or use the information to
any manner prejudicial to the safety of the state.

Signature of the tenderer

Full Name

(In Block letters)

~11 ~



CHAPTER-VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer
(APDCL/APGCL/AEGCL)

Cause of Dispute

Amount involved

Remarks showing present
status

~12 ~




CHAPTER-VIII

Schedule of work:
ANNEXURE-A

To,

The Deputy General Manager (Civil),

Investiagtion Circle, APGCL,

Narengi, Guwahati-26.
Sub:  Submission of tender for the work “Renovation of Damaged Boundary wall of Drilling Colony

under BKV Investigation Division at Jagiroad.”
Ref: Your Tender Notice No. 02 of 2020-21 of DGM, Inv. Circle, APGCL dtd:23/09/2020.
Dear Sir,

In response to your above notice I/We .....icoiiiiiiiiiiiiiiiiiiiiiiiiiiii i eeeeaan,

am /are

submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked

for, are enclosed herewith, for your kind perusal.

Rate Amount
NS(I)./ Description of Item Unit | Qty. | (ncluding (Elnfghism)
GST) g
GST)
CIVIL WORKS:-
1 Earthwork in excavation
Earthwork in excavation for foundation trenches of walls,
retaining walls, footings of column, steps, septic tank, etc.
including refilling (return filling) the quantity as necessary
after completion of work , breaking clods in return filling,
dressing, watering and ramming etc. and removal of
surplus earth with all leads and lifts as directed and
specified in the following classification of soils including
bailing out water where necessary as directed and
specified.
(A) Up to a depth of 2.00m below the existing ground
level.
(a) In ordinary soil
For Column Foundation at Section C-D | Cum | 20.631
Section B-C over the Stream | Cum | 3.174
For TIE Beam at Section C-D | Cum | 0.765
Total | Cum | 24.57
Providing soiling in foundation and under floor with stone
/ best quality picked jhama bricks, sand packed and laid to
5 level and in panel after preparing the subgrade as
directed including all labour and materials and if
necessary dewatering, complete.
(a) Brick on flat soling.
For Column Foundation at Section C-D | Sgm | 17.19
For Column Foundations at Section B-C | Sqm | 2.65
For Tie Beam at Section C-D | Sgm | 6.48
Total | Sgm | 26.32

~ 13 ~




Description of Item

(in Rs.)

[\ilj'/ Unit | Qty. (Incc;lsu%mg (Including
GST)
Providing Cement concrete works with coarse aggregate
of sizes 13 mm to 32 mm in foundation bed for footing
3 steps, walls, brick works etc. as directed and specified
including dewatering if necessary, and curing complete
(shuttering where necessary shall be measured and paid
separately).
(a) In prop 1 cement : 3 sand : 6 coarse aggregate by
volume.
Footing at SectionC-D | cum | 1.289
Footing at Section B-C Over the Stream | cum | 0.198
Tie Beam | cum | 0.324
Total | cum | 1.812
Providing and laying plain/reinforced cement concrete
works cement, coarse sand & 20 mm down graded stone
4 aggregate including dewatering if necessary, and curing
complete but excluding cost of form work and reinfor
cement for reinforced cement concrete work (form work
and reinforcement will be measured and paid separately)
(1) Using Mixer Machine
(A) In Sub structure upto plinth level
Foundation, footing, columns with base tie and plinth
beam pile cap, base slab, retaining walls, walls of septic
tank, inspection pit and the like and other works not less
then 100 mm thick up to plinth level.
N) Without using admixture, plasticizer
b) M20 grade concrete or prop 1:1.5:3
Column footing - Rectangular Portion | Cum 2.25
Trapezoidal portion | Cum 0.615
Column Upto Tie Beam - Section C-D | Cum 0.351
Section B-C | Cum 0.12
Tie Beam: C-D | Cum 1.21
B-C| cum 0.22
Total | cum 4.766
(B) In super structure from plinth level up to 1st floor
level.
ii) Columns, pillars, posts, struts, suspended floor, roof,
landing, shelf and support, balcony, lintel, sill band, beam,
girder, bressumer, cantilever, staircase (exceptspiral
staircase and landing) including preparing the top surface
and finishing of nosing.
N) Without using admixture, plasticiser
b) M20 grade concrete or prop 1:1.5:3
Column above Tie Beam | cum 0.9
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(inRs.)

NS(I)'/ Description of Item Unit | Qty. ("g'S“Td)i”g (Inélg%ing
Providing formwork of ordinary timber planking so as to
give a rough finish including centering, shuttering,
strutting and propping, etc., height of propping and
5 centering below supporting floor to ceiling not exceeding
4.0M and removal of the same for in-situ reinforeced
concrete and plain concrete work in :
Foundation, footing, bases of column, pile cap, raft and
mass concrete works etc.
(i) Using 25 mm thick plank
Footing | Sgm 9.000
Column upto Tie Beam - Section C-D | Sgm 7.020
Section B-C | Sgm 2.400
Total | Sgm | 18.420
Sides of tie beams, grade beams etc. at or below ground
level
(ii) 25 mm thick plank
Sides of Tie Beam at section C-D | Sgm 121
Sides of Tie Beam at Section B-C | Sgm 2.2
Bottom Shuttering of Tie Beam at section B-C | Sgm 0.88
Total | Sgm 15.18
Column, pillars, posts & strut
a) Square, Rectangle, polygonal in plan or any shape like
Tee/L etc. having plane vertical face
ii) Using 25mm thick plank
Column above Tie beam | Sgm 18
1st class brick nogged wall in cement mortar including
racking out joints and curing complete as directed in
super structure above plinth up to 1st floor level
6 (protruding M.S rod/Tor steel of cloumn to be embeded in
cement mortar and will be measured and paid separately)
A) 112 mm thick brickwork
a) In cement mortar prop 1:4 (1 cement : 4 Sand) sgqm 35.10
10 mm thick cement plaster in single coat on fair side of
brick / concrete walls for interior plastering up to 1st floor
7 level including arise or rounded angles not exceeding 80
mm girth and finished even and smooth including curing Sam | 39.60
complete as directed.
b) In cement mortar - prop 1:4
Section C-D | Sgm 36.30
Section B-C | Sgm 3.30
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Toatl | Sgm | 39.60
S, Description of Item o &y (Includin (Ilglgljji.:]g
No/ g GST) GST)
15 mm thick Cement Plaster in single coat on single or half
brick wall for interior plastering upto 1st floor level
including arises, internal rounded angles, not excluding 80
mm girth and finished even and smooth including curing
complete as directed.
A) On rough side
b) In cement mortar 1:4
SectionC-D | sgm 36.3
Section B-C | sgm 33
Column below Tie Beam Section B-C | sqm 1.6
Tie Beam Section B-C | sgm 3.96
Total | sgm 45.16
8 Colour Washing / Cement Washing / Distempering
a)Colour washing with lime on wall surface (two Coats)
over and including a priming coat of white washing to give
an even shade after thoroughly brooming the surface to
remove all dirt, dust, mortar drops and other foreign
matter.
Section C-D (Both Sides) | sqm 72.6
Section B-C (Both Sides) [ sgm 6.6
Wall Tops (Section C-D) [ sgm 3.63
Wall Tops (Section B-C) | sqm 0.33
Total | sqm | 83.16
Supplying, fitting and fixing in position reinforcement bars
conforming to relevant I.S. code for R.C.C work / R.B
walling including straightening cleaning, cutting and
bending to proper shapes and length as per details,
supplying and binding with 20G annealed black wire and
9 placing in position with proper blocks, supports, chairs,
spacers etc. complete. (No extra measurement for lap,
hook, chair, anchor, etc. will be entertained in the
measurement as they are included in the rate) (Upto 1st
floor level)
b) Other ISL approved TMT reinforcement bar
(SRMB/SAI/BISCON/X TECH) (For Assam Type Bidg, Drain
works, retaining wall & boundary wall etc.
10 mm dia @ 150 mm C/C bothways for footing
SectionC-D | Rm 182
Section B-C | Rm 28
Total | Rm 210
(10mm dia @ 0.62 kg/Rm ) Total Qtl 1.302
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Sl. Description of Item Unit | Qty. | (Including (I(llwrglllijsiﬁ)g
No/ GST) GST)
12 mm Dia Main Bar
Column at section C-D | Rm 150.8
Column at section B-C [ Rm 31.24
Tie Beam
At section B-C | Rm 20.8
At sectionC-D | Rm 99
Total | Rm | 301.84
(12 mm dia @ 0.888 kg/Rm) Total | Qtl 3.982
c) ISI approved Mild Steel reinforcement bar (M.S.Bar)
6 mm Dia. Stirrups @ 125 mm c¢/c
For Columns at section B-C | Rm 163.8
For Columns at section C-D | Rm 34.8
Tie Beam
B-C| Rm 27.88
C-D| Rm 159.9
Total | Rm | 386.38
(6 mm dia @ 0.22 Kg/Rm) Total | Qtl 0.85
Total Amount in figures (including GST)
Total Amount in words (including GST)
Enclose:

1. Demand Draft No.

2. Date of issue

3. Name

Address:-

of Bank Mobile No:-
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Yours faithfully,

Full Name

Signature of contractor
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