ASSAM POWER GENERATION CORPORATION
LIMITED

OFFICE OF THE CHIEF GENERAL MANAGER (HYDRO & CIVIL),

BIJULEE BHAWAN, GUWAHATI-781001
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NIT NO: - APGCL/CGM (H&C)/06 of 2020-21 dtd: 06.11.2020

NAME OF THE WORK:  Construction of debris flow retaining wall at left bank

upstream of Hatidubi dam, KLHEP

November-2020

Issued to:

Name:-

Address: —

Issued by:

Price: - =2000/-
(Non-Refundable)
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CHAPTER-1

TENDER NOTICE

aN

< . ASSAM POWER GENERATION CORPORATION LIMITED

: ‘ Registered Office: Bijulee Bhawan, 2™ floor, Paltanbazar. Guwahati-781 001, Assam.
} m Email: cgmh2010@yahoo.in. Tele-Fax: 0361-2739522.
& Ratnajit Biswanath
Chief General Manager (Hydro & Civil)

Notice No. APGCL/CGM (H&C)/06 of 2020-21 Date: 06.11.2020

The Chief General Manager (Hydro & Civil), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1
invites sealed tenders in prescribed forms from bonafide, experienced and financially sound
contractors/firms for the following work:

upstream of Hatidubi dam,
KLHEP

sl ) T'endered amount Earnest Money - Time of
No. Name of work (Rs.) General I SC/ST/OBC completion
(including GST) (Rs.) (Rs.)
1 Construction of debris flow [
retaining wall at left bank \
I
|

Rs. 44,25,867.00 Rs. 88,520.00 Rs. 44,260.00 J 45 days

The bid document may be obtained from the office of the Chief General Manager (Hydro & Civil),
APGCL on written request to the Chief General Manager (Hydro & Civil), during office hours on all working
days w.e.f. 07.11.2020 to 13.11.2020 on payment (non-refundable) of Rs. 2000.00 (Rupees two thousand only)
in the shape of Demand Draft only from Nationalized /Schedule Bank in favor of Deputy General Manager
(F&A), APGCL. The bid document may also be downloaded from the website www.apgcl.org.

The cost of bids is to be deposited separately with the downloaded tenders alongwith Earnest
Money. The tenders will be received up to 12.00 P.M. of 13/11/2020 and will be opened at 12.30 P.M. on the
same day in presence of the tenderers or their authorized representatives

The bidders are to quote their rates against each item in clear money (Rupees) value per unit of
work. The Chief General Manager (Hydro & Civil), APGCL is not bound to accept the lowest rate and
reserves the right to accept or reject any or all tenders without assigning any reason thereof. Any
addendum/corrigendum/extension etc in respect of this tender shall be issued on APGCL’s website:

www.apgcl.org.

APGCL
Memo No. APGCL/CGM (H)/W/2014-15/502/ Pt.-11/44(a) Date: 06.11.2020
Copy to: -
1) The Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for favour of kind
information.
2) The Chief General Manager (Gen.), APGCL, Bijulee Bhawan, Paltanbazar, Guwabhati-1, for
information.
3) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, for
information.

4) The General Manager, Design (Civil), APGCL, Narengi, Guwahati-781 026, for information and
wide circulation.

5) The General Manager, KLHEP, APGCL, Karbi Anglong, for information and wide circulation.

6) The Assistant General Manager (Civil), KLHEP, APGCL, Karbi Anglong, for information and wide
circulation.

7) The P.R.O., APDCL, Bijulee Bhawan, Paltanbazar, Guwahati-1 for information with a request to
publish the NIT in 1 (one) issue of Local Dailies in Regional and English language on or before
07.11.2020.

8) Relevant File.

ief General Manager (Hydro & Civil),

APGCL

|
|

Mé{%’@
anager (Hydro & Civil),

sl Re
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CHAPTER-IT

TERMINOLOGY

APGCL wherever used in this document shall mean Assam Power Generation Corporation
Limited incorporated vide The Companies Act 1961 in exercise of Powers conferred under
the Act including subsequent amendments, if any. APGCL is a successor company of ASEB.
CGM (H&C) or owner or purchaser or project authority wherever used in this document shall
mean the officer holding the post of the Chief General Manager (Hydro & Civil) APGCL,
Guwahati (Assam), who or his authorized representative will exercise authority on behalf of
the Department in respect of the Tender and the works specified herein.
Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the
Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to
supervision of works specified in this document.

The term ’Contractor’ wherever used in this document shall mean the individual/firm or
company who shall have entered into a contract agreement with the owner or the project
authority, undertaking on his behalf to carry out the works in full or in part as may be
specified in contract documents, and shall include in the case of an individual/ his heirs,
administrators and permitted assignees, in case of a firm, the partners of the said firm, their
respective heirs, executors, administrators and permitted assignees, and in case of a
Company its successors and permitted assignees.

Contract documents shall mean and comprise the following documents and shall be the basis
of agreement between the owner and the contractor for carrying out the works in accordance
with the terms and conditions, specifications, drawings and directions contained in the said
documents.

a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly
filled in, signed and dated by the contractor & duly submitted.

b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications
and negotiations, if any, prior to award of the contract.

¢) Equipment, specifications and drawings, so far as applicable

d) Approved agreement forms duly signed, dated and sealed by the contractor and the owner
as specified in the said forms

‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories,
apparatus, instruments, components manufactured articles and parts etc. to be supplied or
provided by the contractor under the terms of the contract , unless otherwise specified

The ‘Works’ shall unless be repugnant to such description shall be construed and taken to
mean the works contracted, or by virtue of the contract agreement, to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

The expression ’Specifications’ wherever used in this document shall mean all the pertinent
terms and stipulations furnished herein in respect of the work or part thereof and/or
indicated in the drawings appended hereto and to be issued for construction and shall have
reference also to other relevant terms and stipulations not furnished herein, but as far as
applicable.



CHAPTER-III

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS

NIT No.: APGCL/CGM (H&C)/06 of 2020-21, Dated: -06/11/2020

BID INVITATION FOR: Construction of debris flow retaining wall at left bank upstream of

Hatidubi dam, KLHEP

EARNEST MONEY DEPOSIT: Rs. 88,520.00 (for General)

3.2

3.3

4.2

4.3

4.4

Rs. 44,260.00 (for SC/ST/OBC) (For Individual only)

DUE DATE AND CLOSING TIME

The bids will be received up to 12.00 p.m. on 13.11.2020. The opening time of the bids will be at
12.30 p.m. on the same day and the venue will be the office of the Chief General Manager
(Hydro & Civil), APGCL.

TIME OF COMPLETION OF WORK
The stipulated time of completion of the work is 45 (Forty five) days from the date of handing
over the site.

BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)

Every bid or tender shall be accompanied by a deposit of E.M for an amount indicated in the
Tender Notice pertaining to the work (ordinarily equivalent to 2% of the estimated value of
work, unless otherwise specified in the Notice), in the form of an acceptable Demand Draft only
from a Nationalized/Schedule Bank pledged in favour of the Deputy General Manager (F & A),
APGCL, Guwahati. Irregular tender is liable to be rejected.

The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon after
the award of the contract. The E.M. will be retained towards the contract security deposit in the
case of selected bidder or bidders in whose favour the contract is awarded. The APGCL will not
entertain any claim for release of the E.M. during pendency in selection of contractors for
awarding the contract. The APGCL will not pay any interest on the E.M. deposit.

The E.M. is liable to be forfeited in the absolute discretion of the CGM (H&C), APGCL, if a
selected bidder revokes or causes to withdraw his offer / tender before the expiry of its validity
or fails after the contract is awarded to him to execute the ‘Contract agreement’ with the
APGCL described herein after (so far as applicable) or to commence the work within the period
as notified in the work order.

PERFORMANCE —~GUARANTEE OR SECURITY DEPOSIT (S.D.)

The security to be taken for due performance of the contract in terms of the ‘contract agreement’
will be a deduction of 10% (ten percent) from every ad-interim payment made on account of
works performed, until the sum of these deductions and E.M. together becomes equal to 10 (ten)
percent of the total executed value.

Such S.D. shall be forfeited or appropriated by the CGM (H&C), APGCL, Bijulee Bhawan,
Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may
be sustained by the APGCL as a result of breach of any terms, conditions of the contract by the
contractor, notwithstanding other remedies open to the APGCL under the terms of the contract
or law.

In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the
contractor shall forthwith recoup the amount to restore the Security Deposit to the full current
value within 30 (thirty) days from the date of intimation.

Subject to the provisions mentioned above and the provisions of guarantee period of one year,
the Security Deposit will be returned to the contractor on the due and satisfactory completion of
the contract and after all claims of the APGCL shall have been settled. The APGCL will not pay
any interest on the amount of Security Deposit of Performance Guarantee.

~4 o~
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5.3
6.1

6.2
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6.4

6.5
6.6
6.7

6.8

6.9
6.10

TAXES AND DUTIES:

All duties, taxes including Goods and Services Tax (GST) and other levies, royalty, building and
construction workers cess (as applicable in states), payable by the bidder/Contractor under the
Contract, or for any other cause as applicable on the last date of submission of Bid, shall be
included in the rates, prices and the total Bid Price submitted by the Bidder. All investments,
operating expenses, incidentals, overheads leads, lifts, carriages, tools, and plants etc. as may be
attendant upon execution and completion of works shall also be included in the rates, prices and
total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/ or any increase over the rate existing on the last date of submission of Bid shall be
reimbursed by the company on production of documentary evidence in support of payment
actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with
rates shall be declared by the bidder.

The Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

The contractors must have a valid GST Registration No. and should submit copy of GST
Certificate and attested copy of PAN Card.

Caste certificate must be produced where necessary.

BIDDER’S QUALIFICATIONS:

The Bidder should submit similar or comparable works previously executed by him successfully
during last 7 (seven) consecutive financial years indicating the individual volume and contract
price along with the name and address of the respective owner / authority.

All prospective bidders are hereby notified that, before any bid submitted in response to this
invitation is considered for award, the CGM (H&C), APGCL may require the bidder to submit a
further statement of facts in detail as to the previous experience of the bidder and financial
resource available with him for performing the contemplated work. The CGM (H&C), APGCL
expressly reserves the right to reject any bid or which the facts as to business, financial and
other resources or business experience, compared with the work bid upon, justify such rejection.
The Bidder should submit valid Labour License Certificate.

Civil Engineering firms/contractors with adequate experience must complete one similar value
of work having total value not less than Rs. 35.41 lakh (80% of the tendered amount) during the
last 7 (seven) financial years. i.e. They must submit such completion certificate with the tender.
Preference will be given to those firms/contractors who have completed any work exclusively in
river bank protection together with experience in major components of work i.e. erecting of
rampants/banks with geo-textile bags.

The bidders will have to submit quality certificate from the competent authority of the supplier
of geo-bags.

Cost overrun shall not be accepted.

Contractors should be financially sound to invest the amount and should submit necessary
evidence on this account. Average Annual turnover should not be less Rs. 22.13 lakh (50% of the
tendered amount) during the last three Financial Years i.e. 2019-20, 2018-19 and 2017-18.

It should be ensured that the contractors shall have Provident Fund Code No. It will be
ascertained that all the workers engaged by the contractor directly should be registered for
Employees’ Provident (EPF) and due contribution have been credited into their account.

The bidder should submit “Bidder appreciation of work” against this work.

The bidder should submit methodology of this work in the form of Bar Chart or PERT Chart.

BIDDER SHOULD EXAMINE & UNDERSTAND

All prospective bidders are required to thoroughly study and carefully examine all the terms and
conditions, instructions, drawing & specifications pertaining to the work and visit the field of
work to fully satisfy and acquaint themselves about the nature and location of work, the
configuration of the ground. The spring level, the surface conditions, quality and quantity of
materials required and their availability the type of equipment and facilities needed preliminary

~5~
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10.

to and during the execution of the work and local conditions which may affect the work or cost
thereof. Failure to do so will be at the bidder’s risk.

SUBMISSION OF TENDER
Bidders are to quote their rates against each item in clear money (Rupees) value per unit of
work (inclusive of all taxes) in the prescribed format.
The rates are to be quoted on item rate basis. The rates are to be quoted in figures.
The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies
as applicable.
Bidders should note that unusually low rates not feasible for execution may not be technically
accepted.
Bidders should note that during the time of execution of work, any item not covered by the
schedule of work if required to be done as per decision of the CGM (H&C)/ Engineer-in Charge of
APGCL, they have to execute such work/works as supplementary item of works, rates of which
will be calculated by using the following formulae:
R=(T/T) * P

Where, R= Rate of supplementary item of work

T’= Bid value

T= Tendered value

P= Accepted Rate for the work on S.0.R. APWD Building (Civil Works) for the year

2013-2014.
If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the
same will be analyzed by the department as per reasonable market price but in any case of
dispute for rate of supplementary item/items, the decision of CGM (H&C) will be final and
conclusive.
The quoted rates will be firm for entire period of completion of the work. No price escalation on
any component will be admissible.
Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified
copy of Power of Attorney authorizing a person to operate the tender and contract and should
furnish full address of the partners and the persons holding power of attorney on behalf of the
firm.
Information regarding litigation, current or during the last five years, in which the Bidder is
involved with APGCIL/AEGCL/APDCL, must be furnished, if any in the prescribed format( at
Chapter VII).
In the event of the date specified for bid receipt and opening being declared as a closed holiday
for Purchaser’s office, the due date for submission of bids and opening of bids will be the
following working day at the appointed date and place.
The Corporation cannot be held responsible for non-receipt and postal delay.
Every page of the tender document to be duly signed and seal (if any) by the bidder.

AWARD OF CONTRACT

The contract will be awarded to that responsible bidder whose bid, confirming to the schedule
conditions of contract and specifications will be most advantageous to the Department, price and
other factors considered. An award mailed (or otherwise furnished) to the successful bidder
within the time for acceptance specified in the bid will result in a binding contract without
further action by either party. The CGM (H&C), APGCL does not bind itself to accept the lowest
bid or any bid. As the interest of the Department may require, the right is reserved to reject any
or all bids and to waive any minor informality or irregularity in bids received without assigning
any reason thereof. Bid which are incomplete or which contain undesirable conditions are liable
to rejection.

APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot
guarantee timely payment of bills, for which no interest on the payable amount will be
entertained.

CONTRACT AGREEMENT
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10.2
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12.2

12.3

12.4

12.5

13.
13.1

The ‘Contract agreement’ (or Tender Agreement) for the works will be drawn up with the
selected bidder/bidders within 7 (Seven) days of issue of the work order and the contract
documents will comprise as described herein before.

The conditions of the F-2 form shall form part and parcel of the agreement. However wherever
there is any contradiction or variation between the conditions of the F-2 form, the terms and
conditions specified elsewhere in this document, the later will be treated as superseding the
former. Terms and conditions shall be as per F-2 Form of agreement and has to follow
accordingly. In the Form-F-2 all the designations appearing as Executive Engineer/Sub
divisional Officer shall be read as Chief General Manager (Hydro & Civil), Assam Power
Generation Corporation Limited (herein after called as C.G.M (H&C), APGCL).

In a case where the selected bidder fails to commence the work as shall be notified in the work
order or fails to execute the tender agreement with the CGM (H&C), APGCL as stipulated
herein before; the CGM (H&C), APGCL reserves the right to claim loss, damage etc. and take
appropriate action under the terms of this document or law including forfeiture of E.M.

TOOLS & PLANTS

The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for
carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange
and maintain the equipment required for implementation of work all throughout the period of
the contract.

MATERIALS & LABOUR

All materials (this includes without limitation raw materials, parts, components etc.) and labour
required for carrying out the work shall be arranged and furnished by the contractor all
throughout the tenure of the contract and strictly conform to relevant IS Code (latest revision).
The intending tenderers should inspect the prospective sources of collection of raw materials
and fully satisfy him about the quality of materials, availability of materials, lead, and mode of
transportation. The Department shall not consider, after acceptance of the contract, to pay any
extra charge for lead or any other reasons, in case the contractor found later on, to have
misjudged, the quality/quantity of availability of such materials from the source of collection.
APGCL shall not issue any construction materials such as cement, reinforcement bar, or any
other materials.

In connection with the performance of work throughout the tenure of the contract, the
engagement of labour and payment therefore by the contractor shall conform to the statute, the
pertinent law or act of the Central & State Govts, as well as rules, regulations and orders of the
local authorities or statutory bodies, as may be in force from time to time.

The materials procured for the work by the contractor shall be placed at site properly for
inspection of Engineer-in charge before utilization. Any defecting materials should be replaced
immediately for which no extra charge will be payable to the contractor.

CHANGES IN QUANTITY AND ITEM

The CGM (H&C), APGCL may at any time, by a written order make changes within the general
scope of the contract, in any one or more of the following

1)  Quantity of any item

i1) Alteration or omission of any item

iii) Addition of any item

iv) Alteration in drawings, designs or specifications

If any such change causes an increase or decrease in the cost of or the time required for
performance of the contract, an equitable adjustment shall be made in the contract price or time
schedule or both and the contract shall be modified in writing accordingly. Any claim by the
contractor for adjustment under this clause must be asserted within 30 days from the date of
receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM
(H&C) if decides that the facts justify such action, may receive and act upon any such claim
asserted at any time prior to final payment under the contract. Failure to agree to any
adjustment shall be a dispute concerning a question of fact within the meaning of the disputes
mentioned herein after. However nothing in this clause shall excuse the contractor from
proceeding with the contract as changed.

~7 ~
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16.
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17.
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18.
18.1

19.
19.1

INSPECTION

All works and all supplies (this term includes without limitation raw materials, parts,
components, intermediate assemblies and end products) under the contract shall be subject to
inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person to the extent
practicable at all times and places including the period of construction or manufacture and in
any event prior to final acceptance.

In case any work or part thereof or/and any supply is found defective in material or
workmanship or otherwise not in conformity with the specifications or drawings or requirements
of the contract, the CGM (Hydro & Civil), APGCL shall have the right either to reject them or to
require their correction, as directed by the department.

The inspection and test by the CGM (Hydro & Civil), APGCL or his authorized person of any
work or any supplies does not relieve the contractor from any responsibility regarding defects or
other failures to meet the contract requirements which may be discovered prior to final
acceptance. Except as otherwise provided in this contract final acceptance shall be conclusive
except as regards latent defects, fraud or such gross mistakes as amount to fraud.

The contractor shall provide and maintain an inspection system acceptable to the CGM (Hydro
& Civil), APGCL covering the works and/or supplies hereunder. Records of all inspection works
by the contractor shall be kept complete and available to the CGM (Hydro & Civil), APGCL
during the performance of this contract.

FORCE MAJEURE

Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of
Government etc. Any constraints other than those specified above will not constitute force
majeure condition. In view of the other constraint beyond the control of the Contractor primarily
due to statutory compulsion, extension of execution may also be considered on individual merit
of the case. In case of Force Majeure condition the contractor shall notify such condition to CGM
(H&C) within 15 (fifteen) days from the beginning of such delay in writing for consideration and
acceptance.

LIQUIDITY DAMAGE

The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent)
of the executed value per week. The liquidated damages so payable shall not exceed 10% (ten
percent) of the executed value. However, the payment of liquidated damages shall not in any
way relieve the Contractor from any of its obligations to complete the works or from any other
obligations and liabilities of the Contractor under the Contract.

TERMS OF PAYMENT

1) One Running Account Bill shall be entertained only after completion of minimum 50%
execution of total value of work.

2) Bills shall be entertained on the basis of actual measurement of completed works as per
standard procedure.

3) Every payment shall be made subject to the availability of fund.

CONTRACTUAL FAILURE:

In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL
shall be entitled to forfeit the EMD or any money received from the bidder and may take
appropriate action under the terms of the Contract or Law.

SETTLEMENT OF DISPUTE:

In the event of any dispute or differences at any time arising between the parties relating to
work or any other clauses or any content of the right and liabilities of the parties or other
matters specified therein or with reference to anything arising out of the such dispute or
differences shall be endeavored to be resolved by mutual negotiation. If, however, such
negotiation is infructuous, the dispute should be finally settled through Arbitration and
Conciliation Act 1996 by three arbitrators appointed in accordance with the said Act. The
decision of the arbitrator shall be final & binding upon the parties and the expense of the

~8~



20.
20.1

arbitration shall be paid as may be determined by the arbitrator in accordance with provisions
of Arbitration and Conciliation Act 1996.The arbitration proceedings shall be held in Guwahati.

TERMINATION:
APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the
contractor:

1. Fails to remedy a failure in the performance of his obligations,

1. Becomes insolvent or bankrupt,

11l. Submit to APGCL statement which has a material effect on the rights, obligations or
interest of APGCL and which the contractor known to be false,

iv.  Asresult of force majeure, if the whole work cannot be performed for a continuous period
of 90 (ninety) days. APGCL shall make payment upon termination to contractor the
services performed by the contractor to the entire satisfaction of APGCL prior to date of
termination.




CHAPTER-IV

SAFETY ENGINEERING & SAFETY CODE

SAFETY ENGINEERING

The contractor will be liable for the losses suffered by them under the following heads. Accident
prevention shall be an essential part of the programme of the contractor for all operations
involve in performance of the contract under this invitation in order to reduce the cost of
construction measures in terms of’

Human life sacrificed

Temporary and permanent injuries to workers.

Loss of materials resulting from accidents.

Loss of damage to equipment.

The cost of workman’s compensation insurance.

Loss of times due to accidents.

Mo ae T

Suitable safety programme to be developed to cope with the particular hazards for each
operations of the performance of the contract.

INSPECTION

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his
representative.

COMPENSATION

No extra charges or additional compensation will be admissible to the contractor by the
department for any work done to comply with the provisions of safety Engineering and Safety
Code.

~10 ~



CHAPTER-V

CONTRACTOR’S CAMP

CAMP SITES

The contractor shall provide, maintain and operate under competent direction such camp
facilities convenient to the site works under this contract as are necessary for housing, feeding
and accommodation of his employees. The location, construction, operation and maintenance of
such camps shall be subject to the approval of the Assistant General Manager/ Engineer in
charge of the site.

USE OF LAND FOR CONSTRUCTION PURPOSES

Such land as may be available at work- site will be allowed to be used by the contractor for
construction of his camps free of charge. However, development of clearances of the land will
have to be done by the contractor at his own cost. The contractor will be responsible to clear and
clean the site after completion of his works and handover the land to the Engineer-in-Charge.
The contractor will be liable to pay compensation for any damages done to the land or
neighboring area.

SANITATION IN CAMP SITE:

The temporary sanitation in the campsite should be properly maintained and hygienic so that
pollution can be controlled and just before completion of the work site must be cleared properly.

ELECTRICITY SUPPLY:

Electricity supply will be on chargeable basis.

~11 ~



CHAPTER-VI

DECLARATION

I/ We hereby declare that I/'we shall treat the tender documents and other records connected with the
works as secret/confidential and shall not communicate information derived there from to any person
other than person to whom I//We/am/are authorized to communicate the same or use the information to
any manner prejudicial to the safety of the state.

Signature of the tenderer

Full Name

(In Block letters)

~12 ~



CHAPTER-VII

DECLARATION OF LITIGATION

Information on litigation history in which bidder is involved

Employer Cause of Amount Remarks showing present
(APDCL/APGCL/AEGCL) Dispute involved status

~13 ~




CHAPTER-VIII

ANNEXURE-A

Schedule of work:

To,
The Chief General Manager (Hydro & Civil),
APGCL, Bijulee Bhawan,
Paltanbazar, Guwahati-1

Sub:  Submission of tender for the work “Construction of debris flow retaining wall at left bank
upstream of Hatidubi dam, KLHEP”

Ref:  Your Tender Notice No. 06 of 2020-21 of CGM (H & C) Dated:-06/11/2020

Dear Sir,

In response to your above notice I/We .....ocoiiviiiiiiiiiiiiiiiiiiiiiiiiieeerereneneeaenn, am /are
submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked
for, are enclosed herewith, for your kind perusal.

Schedule of items for the work

Sl1. No. Description of Item Unit | Quantity Rate Amount (Rs)

1 Supply of Geo-textile bags of type-A (size 1.03X0.70M), | each 10200
inner dimension made of Geo-textile non-woven fabric
sheets of 400 GSM manufactured from 100% virgin
PP fibre having thickness not less than 3.00 mm with
minimum properties as

(i) Tensile strength (CD) > 24 KN/m (ii) Tensile
strength (MD) > 22 KN/m (iii) Mass > 400.00 Gm/m *
(iv) CBR Puncture strength > 4100 N/m2 (v)
Elongation @ break (Warp) > 54% (vi) Elongation @
break (Weft)> 52% (vii) Abrasion > 70 % (viii) UV
Resistance @ 500 hours > 70% (ix) AOS < 75 micron
(x) Permittivity > 1.25, (xi) Trapezoidal Tear Strength
<520 N (xii) Permeability = 45Lt/m2/sec (xiii) Seam
strength = 80 % of geotextiles strength . Stitching of
Bags should be Ring Spun Yarn stitches with 2500-
3000 denier double line chain stitch with overlap with
stitches along the edge @ minimum 15 stitches per 100
mm.

Test Certificate from approved NABL accredited and
ISO Certified Laboratory should invariably be
submitted against each batch of material)

2 Filling and laying of PP geotextile bags of size 1.03m bag 10200
X 0.70m including excavation of sand from flood plain
or adjacent chars within a distance of 90m of the work
site, filling geo bags with sand having minimum
weighing 126.00 Kg and minimum volume 0.084 cum
after filling ,double locking chain stitching the mouth
of the filled bags with polypropylene thread by power
driven double needle double stitched machine,
stacking the same in batches of 100, carrying the same
to the dumping site including all handling charges and

local carriage within a distance of 150m and laying
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properly as directed.

Supplying, fitting and fixing chain link fencing of 8
S.W.G, G.I. Wire 150mm x150mm mesh laid beneath
the layers of geobag (as per drawings) including 18
S.W.G. GI wire wherever required to sew the G.I mesh
as directed by the department at all levels

sqm

2400.00

Supplying, fitting and fixing in position reinforcement
bars conforming to relevant IS code, for reinforced
cement concrete works in piles including
straightening, cleaning, cutting and bending to proper
shapes and length as per specifications and drawings.
The rings should be welded with vertical
reinforcements as per specified IS codes of practice.
(Inclusive of lap length, hook, chair, bend, anchor...etc)
(A) TMT bar made of Primary producer (From
Primary producer)

qtl

52.74

Structural steel work in single MS angle sections
including cutting, hoisting, fixing in position and
applying a priming coat of red lead paint (up to 4.6m
height) from plinth level including drilling holes,
supplying, fitting and fixing with bolts and nuts or
welding, if necessary as directed.

qtl

66.57

Providing stone soling of thickness 150 mm in
foundation and under floor with stone/ best quality
picked jhama brick, sand packed and laid to level and
in panel after preparing the subgrade as directed
including all labour and materials and if necessary
dewatering, complete.

sqm

34.02

Providing form work of ordinary timber planking so as
to give a rough finish including centering, shuttering,
strutting and propping etc., height of propping and
centering below supporting floor to ceiling not
exceeding 4.0M and removal of the same for in-situ
reinforced concrete and plain concrete work in: Sides
of tie beams, grade beams etc. at or below ground
level.

(b) Using 25mm thick plank

sqm

138.60

Providing and laying plain/reinforced cement concrete
works cement, coarse sand & 20mm downgraded stone
aggregate including dewatering if necessary, and
curing complete but excluding cost of form work and
reinforcement for reinforced cement concrete work
(form work and reinforcement will be measured and
paid separately)

(I) Using Mixer Machine

(A) In substructure up to plinth level

Foundation, footing, columns with base tie and plinth
beam, pile cap, base slab, retaining walls, walls of
septic tank, inspection pit and the like and other
works not less than 100mm thick up to plinth level.
N) Without using admixture, plasticiser.

b) M20 grade concrete or Prop. 1:1.5:3

cum

17.01
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Supplying, fitting and fixing in position reinforcement
bars conforming to relevant I.S. Code for R.C.C. work/
R.B. walling including straightening, cleaning, cutting
and bending to proper shapes and length as per
details, supplying and binding with 20G annealed
black wire and placing in position with proper blocks,
supports, chairs, spacers etc. complete.

(No extra measurement for lap, hook, chair, anchor
etc. will be entertained in the measurement as they
are included in the rate) (Upto 1st floor level) b)
Other ISI approved TMT reinforcement bar
(SAI/BISCON/THERMAX) (For Assam Type Bldg.,
drain works, retaining wall & boundary wall etc.

qtl

15.73

10

Driving of steel stakes into the soil upto 2.0m or
refusal whichever is earlier in locations as shown in
the drawing

each

168

11

3m high Steel tripod, manual winch of 120 kg
capacity without gear, steel wire each of 7m length,
driving head assembly, monkey of 60kg each, pulley,
and guiding base frame.

each

12

Painting two coats (excluding priming coat) on new
steel and other metal surface with enamel paint of
approved brand and manufacture(Asian paint/ Berger
paint/ ICI paint/ J & N paint/ Nerolac) to give an even
shade including cleaning the surface of all dirt, dust
and other foreign matter. (ii).Surfaces up to 100mm in
width or girth. a). General purpose (Asian paint/
Berger paint/ ICI paint/ J & N paint/ Nerolac)

2102.20

13

Earthwork in excavation for foundation trenches of
walls, retaining walls, footings of column, steps, septic
tank etc. including refilling (return filling) the
quantity as necessary after completion of work,
breaking clods in return filling, dressing, watering
and ramming etc. and removal of surplus earth with
all lead and lifts as directed and specified in the
following classification of soils including bailing out
water where necessary as directed and specified.

A) Up to a depth of 2.00m below the existing ground
level.

a) In ordinary soil

cum

530.00

14

Supplying, fitting and fixing bamboo of minimum 75
mm dia and 4m length as directed by the engineer in
charge

each

100

15

Hiring of PC 200 for carrying out excavation of hard
soil, lifting boulders etc and stacking the materials at
required sites as directed by the department at all
levels

hour

80
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Enclose:

Yours faithfully,
1. Demand Draft No.

2. Date of issue Signature of contractor
3. Name of Bank Full Name
Address
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CHAPTER-IX

DRAWINGS

GENERAL NOTE FOR CONSTRUCTION

AL RCC WORK SHALL BE CAST WITH M2) GRADE OF CONGRETE
(NOVINAL MIX OF 115
RC.C. SHALL BE CAST WITH 20 mm DOWN SZE COARSE AGGREGATE
ony
SIZE OF LONGITUDINAL BARI TO B USED IN BEAM 160
‘SIZE OF TWO LEGGED STIRRUPS TOBE USED IN BEAM. 80
GLEAR COVER TO REINFORCEMENT
TO MAIN STEEL OF RCC.BEAM §0mm

GEOTEXTILE BAGS OF SIZE 1,00m X0.7m INNER DIMENSION) MADE OF
100%

‘CERTIFIED LABORATORY SHOULD BE USED.

WEIGHING ATLEAST 126K EACH

AL
FOLLOWED.

_319500m
/
MWL, 316.400m
//
= /u;g_v,m
i
313.500m FRL 313.500 m
S b= ¢
.
s \ 311830 m
s . Y
MIN W.L. 309.000m
-
oo 1w
SECTION OF DEBRIS FLOW ARRESTING WALL
TOTAL LENGTH OF WALL : 50.0m
i

eemmmemaefED

ELEVATION OF STEEL STRUCTURER

PLAN OF VERTICAL ANGLES, 1SA 75505

=

POSITIONS OF 8S.W.G. 150 x 150 G.l. WIRE MESH
FOR ENCASEMENT OF P.P. BAGS

G MESH SHALL BETED TN 4 3 G WHE § 80CC ALDWS LBWITH

Ead

NTL AND OTHERWSE SPECIED,
SHOULD BE FOLLOWED.

[ ASSAM POWER GENERATION CORPORATION LTD.

‘OFFICE OF THE CHIEF GENERAL MANAGER
HYDRO A GIVIL PALTANBAZAR, GHY-01

CONSTRUGTION OF DEBRES FLOW RETAINNG WALL

DETALED SECTION OF DEBRIS FLOW RETANING
WALL. PLAN & ELEVATION DETAL OF STEEL
STRUCTURE
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NOVEMBER, 2020

HYDRO & CIVIL, PALTANBAZAR, GHY-01
OF DEBRIS
CONTOUR PLAN OF LEFT BANK OF HATIDUBI DAM
WITH DEBRIS FLOW RETAINING WALL

DRG. NO. CGMHACYSLOPE PROTECTIONKLHEP/202001

™
OFFICE OF THE CHIEF GENERAL MANAGER
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